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Tenderer Name:  VAT Registered:  Yes     No 

 Price (excl) VAT Price (incl) 

Submitted: R R R 

Corrected: R R R 

 

 

 CLUSTER 

Human Settlement, Engineering, and Transport 

UNIT 

Engineering 

DEPARTMENT 

Roads Provision 
 

PROCUREMENT DOCUMENT : INFRASTRUCTURE 
 

Documents are to be obtained, free of charge, in electronic format, from 
the National Treasury’s eTenders website or the eThekwini Municipality website 

Contract No:  1R - 27491 

Contract Title:  
THE CONSTRUCTION OF HOW LONG PARK PEDESTRIAN 
BRIDGE, UMLAZI U, WARD 86 

Est. CIDB Grade/ Class: 4 CE 
 

CLARIFICATION MEETING AND QUERIES 

Clarification Meeting: Compulsory Clarification Meeting will be on 17 March 2025. Questions 
and answers from the clarification meeting will be consolidated and 
posted on eTenders/Municipal website for the benefit of all tenderers by 
03 April 2025. 

Meeting Location, Date, Time: 23 How long place, Isipingo River 
On 17 March 2025 at 10h00 

Queries can be addressed to: 
The Employer’s Agent’s: 

Representative: 

Name: Xolile Mkati 
Tel: 031-311-7325 
eMail: xolile.mkati@durban.gov.za 

 

TENDER SUBMISSION 

 The Tender Offer (“hard copy”) shall be delivered to:  

Delivery location: The Tender Box in the foyer of the Municipal Building, 
  166 KE Masinga Road, Durban  

   

JDE Queries 
Contact: 

Lindo Dlamini: Tel: 
Email:  

031-322-7133 / 031-322-7153 

suppliers.selfservice@durban.gov.za 

Closing Date/ Time: Friday, 11 April 2025 at 11h00 
 

Tender Offers submitted via any means other than that stated in the Tender Data will be deemed invalid 

Issued by:  

ETHEKWINI MUNICIPALITY 

Deputy Head: Roads Provision 

Date of Issue: 01/07/2024 Document Version 23/10/2024 (RP) 

  

https://www.etenders.gov.za/
https://www.durban.gov.za/pages/business/procurement
mailto:suppliers.selfservice@durban.gov.za
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PART T1: TENDERING PROCEDURES 

T1.1.1: TENDER NOTICE AND INVITATION TO TENDER 
 

Tenders are hereby invited for the works of construction of how long river bridge in Mlazi, situated along the 

banks of the Isipingo River in Durban, KwaZulu-Natal. The bridge is planned to be located upstream, running 

parallel to the existing pipelines. Currently, inadequate accessibility forces residents to use the pipeline as an 

informal crossing between Umlazi U and Umlazi Q. 

 

Subject Description 
Tender 

Data 

Employer The Employer is the eThekwini Municipality as represented by: 

Deputy Head: Roads Provision 

F.1.1.1 

Tender 

Documents 

Documentation is to be downloaded from the National Treasury’s eTenders 

website or the eThekwini Municipality Website: 

• https://www.etenders.gov.za/  

• https://www.durban.gov.za/pages/business/procurement 

F.1.2  

CIDB 

Eligibility 

It is estimated that Tenderers should have a CIDB contractor grading 

designation of 4 CE (or higher).  

F.2.1.1 

Clarification 

Meeting 

23 How long place, Isipingo River 

On 17 March 2025 at 10h00 

F.2.7 

Seek 

Clarification 

Queries relating to these documents are to be addressed to the Employer’s 

Agent’s Representative whose contact details are: 

Name: Xolile Mkati 

Tel: 031-311-7325 

eMail: xolile.mkati@durban.gov.za 

F.2.8 

Submitting a 

Tender Offer 

The Tender Offer shall be delivered to:  

The Tender Box in the foyer of the Municipal Building, 166 KE Masinga 
Road, Durban  

 

 Tenderers are also required to make an electronic submission via the 
eThekwini Municipality JDE System (SSS Module). 

• Tenderers must ensure that the hard copy and electronic submission are the 
same, failing which the submission will be deemed invalid. 

• Tenderers are responsible for resolving all access rights and submission 
queries on the JDE System before the tender closing date/ time.  

Reference should be made to Part T1.1.2 and Clause F.2.13 of the Tender Data. 

F.2.13 

Closing Time The Tender Offer (“hard copy”) shall be delivered, and the electronic submission 

completed, both on or before Friday, 11 April 2025, at or before 11h00. 

F.2.15 

Evaluation of 

Tender Offers 

The 80/20 Price Preference Point System, as specified in the SCM Policy will 

be applied in the evaluation of tenders. Refer to Clause F.3.11 of the Tender 

Data for the Specific Goal(S) for the awarding of Preference Points, and other 

related evaluation requirements. 

F.3.11 

Requirements for sealing, addressing, delivery, opening, and assessment of tenders are stated in the Tender Data 

  

https://www.etenders.gov.za/
https://www.durban.gov.za/pages/business/procurement
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T1.1.2: INFORMATION REGARDING THE ETHEKWINI JDE SYSTEM 

This Section (T1.1.2) is for information purposes only. Compliance requirements are stated in Part T1.2: 
Tender Data. 

eThekwini Municipality Bids, Tenders and Quotations (hereafter referred to as Tenders) are going to be 
submitted using the JDE System. 

This JDE System will be used for: 

• Viewing of available (open) Tenders, 

• Downloading procurement documentation for Tenders, 

• Uploading completed and signed Tender documentation, 

• Completion and submission of Tenders electronically, 

• Viewing the Tender opening schedule. 

Registrations 

To be granted access to the JDE System prospective service providers must be registered on the National 
Treasury’s Central Supplier Database (CSD), the eThekwini Municipality Supplier Portal, and the 
eThekwini Municipality JDE System. 

National Treasury: Central Supplier Database 

• Registration can be made on https://secure.csd.gov.za . 

• Service Providers will be issued a “MAAA” number when registered. 

eThekwini Municipality Supplier Portal 

• Registration can be made on https://www.durban.gov.za by following these links: 
>Business >Supply Chain Management (SCM) >Accredited Supplier & Contractor Database. 

eThekwini Municipality JDE System 

• Service providers requiring access must send an email to supplier.selfservice@durban.gov.za 
 The following information is required: 

o Copy of the Director’s ID. 

• On receipt of this email, the SCM Unit will respond with the login credentials and a link to the JDE 
System.  

Assistance with using the JDE System 
 
The following SCM Official(s) can be contacted in connection with any queries regarding the use of the JDE 
System: 

• Lindo Dlamini Tel:  031 322 7153 or 031 322 7133 
   Email:  supplier.selfservice@durban.gov.za 

 
 
Viewing of available tenders 

By following link https://rfq.durban.gov.za/jde/E1Menu.maf prospective Service Providers will be able to view 
available (open) Tender opportunities without signing into the system. However, Service Providers will not be 
able to respond to a Tender without being signed into the system using a JDE User ID and Password. 

Tender documentation 

By accessing the JDE System (using https://rfq.durban.gov.za/) and viewing any available Tenders, 

prospective Service Providers will be able to download the relevant Tender documentation. 

The Tender documentation consists of the TENDER and CONTRACT Parts, as described in the INDEX, and 

will include any drawings and other information (if applicable). Referred to or included in the documentation 

are the Standard Conditions of Tender (and associated Tender Data), and the Conditions of Contract 

(and associated Contract Data) which will govern the tendering and contract processes respectively. 

https://secure.csd.gov.za/
https://www.durban.gov.za/
mailto:supplier.selfservice@durban.gov.za
mailto:supplier.selfservice@durban.gov.za
https://eur03.safelinks.protection.outlook.com/?url=https%3A%2F%2Frfq.durban.gov.za%2Fjde%2FE1Menu.maf&data=05%7C01%7CDave.Baytopp%40durban.gov.za%7Ca4eabbf714fd4a3a19ef08dab81d4721%7C81a424ae2d4e4ee58de371aa99ed128c%7C0%7C0%7C638024734521843447%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C3000%7C%7C%7C&sdata=qyAEP2hcDfpDkAQnqFCoq7ri4rqZJT9D2gtdovTbxCM%3D&reserved=0
https://rfq.durban.gov.za/


THE CONSTRUCTION OF HOW LONG PARK PEDESTRIAN BRIDGE, UMLAZI U, WARD 86 Contract No: 1R - 27491 

 

 

Part T1: Tendering Procedures Page 4 Document Version 23/10/2024 (RP) 

 

Submission of tender offers 

Tender Offers are to be delivered, in “hard copy” format, to the Delivery Location as stated in the Tender Data 

F.2.13.  

In addition to the above, Tender Offers are also to be SUBMITTED ELECTRONICALLY (uploaded) on the 

eThekwini Municipality JDE System (Supplier Self Service (JDE-SSS) Module). 

Bidders are responsible for resolving all access rights and submission queries on the JDE System before the 

tender closing date/ time, as stated in the Tender Data. 

Reference is to be made to Clause F.2.13 of the Tender Data that specifies compliance requirements. 

Viewing the Tender opening schedule 

Users on the JDE System will be able to view the Tender Opening Schedule for each closed Tender. 

The tender opening schedule will also be made available on the eThekwini Municipal website at URL: 

https://www.durban.gov.za/pages/business/publication-of-received-bids  

  

https://www.durban.gov.za/pages/business/publication-of-received-bids
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T1.1.3: NOTES TO TENDERERS 

These “Notes to Tenderers” are intended to provide guidance to Tenderers regarding tendering obligations 

and requirements. Compliance requirements are stated in the relevant parts of the Tender Data (T1.2). 

eThekwini Supply Chain Management Policy (SCMP) 

The requirements as stated in the Employer’s SCM Policy include, but are not limited to, the following: 

1) Clause 14(4): ETM Supplier Database 

The eThekwini Supply Chain Management Policy requires suppliers/ service providers/ contractors to 

be registered on the eThekwini Municipality’s Supplier Database (Vendor Portal). 

In the event of the Tenderer not being registered on the eThekwini Municipality’s Supplier Portal, the 

Tenderer must register on the internet at www.durban.gov.za by following these links: 

➢ Business 

➢ Supply Chain Management (SCM) 

➢ Accredited Supplier and Contractor's Database. 

The following is to be noted: 

• The information for registration as in the possession of the eThekwini Municipality will apply. 

• It is the Tenderer's responsibility to ensure that the details submitted to the Municipality are correct. 

• Tenderers are to register prior to the submission of tenders. 

2) Clause 20(1)(d)(i): Audited Financial Statements 

Audited financial statements, if it is required by law, for the past three years or since their establishment 

if established during the past 3 years.  

3) Clause 20(1)(d)(iii): Contracts Awarded during the past 5 Years 

Tenderers are to include with their submission a listing of any contracts awarded to the Tenderer during 

the past 5 years, including particulars of any material non-compliance or dispute concerning the 

execution of the contracts. Tenderers are referred to Returnable Form T2.2.3. 

4) Clause 20(1)(d)(ii), Clause 28(1)(c) and Clause 29(10): Municipal Fees 

Tenderers are to refer to Returnable Form T2.2.12: “Declaration of Municipal Fees”, to certify that 

they have no undisputed commitments for municipal services towards any municipality. Prior to an 

award, a Tenderer’s municipal rates and taxes cannot be in arears. Should a Tenderer be in arrears 

with respect to municipal services and has formalised an agreement with the respective municipality to 

offset the arrears, the agreement must be in place at time of tender closing. 

5) Clause 28(2)(d), Clause 28(2)(h) and Clause 29(12): Certifications and Registrations 

CIDB Registration and Status, B-BBEE Certificates, and Tax Compliance Status PINs must be valid at 

tender closing, and before final award. 

The Tenderer’s Tax Compliance Status, CIDB Registration and Status (if required), and B-BBEE Level 

Status (if required), will be verified using the National Treasury Central Supplier Database (CSD). 

Tenderers are referred to Returnable Form T2.2.1. 

It is the Tenderer’s responsibility to ensure that their data on the CSD is kept updated and correctly 

reflects the status of the tendering entity. 

http://www.durban.gov.za/
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6) Clause 28(2)(e): Joint Ventures (JV) 

Each party of a JV must submit separate Tax Compliance Status PINs. 

Also, and unless otherwise stated, the requirements for a single entity submission in terms of 

documentation requirements, will apply to each member of a JV making a submission. 

As proof that a JV has been formalised, or that the parties to the JV agree to formalise the JV should 

they be successful in being recommended for the award of this tender, Tenderers are referred to 

Returnable Form T2.2.10. 

CIDB Regulation 25(8) 

7) It should be noted that this contract is not part of a Targeted Development Programme (TDP). The 

CIDB provisions in relation to a Contractor’s Potentially Emerging (PE) status do not apply. Tenderers 

are referred to CIDB Inform Practice Note #32: “Application of the Potentially Emerging (PE) 

Status”. 

Test for Responsiveness 

8) In this regard, Tenderers are referred to Clause F.3.8 of the Tender Data. 
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PART T1: TENDERING PROCEDURES 

T1.2: TENDER DATA 

 

T1.2.1 STANDARD CONDITIONS OF TENDER 

The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the 

CIDB Standard for Uniformity in Construction Procurement (July 2015) as published in Government 

Gazette No 38960, Board Notice 136 of 2015 of 10 July 2015. 

The Standard Conditions of Tender make several references to the Tender Data for details that 

apply specifically to this tender. The Tender Data shall have precedence in the interpretation of any 

ambiguity or inconsistency between it and the Standard Conditions of Tender. 

T1.2.2 TENDER DATA 

Each item of data given below is cross-referenced to the clause in the Standard Conditions of 

Tender to which it mainly applies. 

F.1: GENERAL 

F.1.1 The employer: 

The Employer for this Contract is the eThekwini Municipality as represented by: 

Deputy Head: Roads Provision 

F.1.2  Tender documents: 

The Tender Documents issued by the Employer comprise: 

1) This procurement document. 

2) The Conditions of Contract identified in Section C1.2.1.1. Tenderers/ Contractors are required 

to obtain their own copies. 

3) The Specifications identified in Section C3.3.1. Tenderers/ Contractors are required to obtain 

their own copies. 

4) Drawings, if applicable, issued separately from this document, or bound in Section C3.4 (as an 

Annexure). 

5) In addition, Tenderers are advised, in their own interest, to obtain their own copies of the 

following acts, regulations, and standards referred to in this document as they are essential for 

the Tenderer to get acquainted with the basics of construction management, the implementation 

of preferential construction procurement policies, and the participation of targeted enterprise 

and labour. 

• The Employer’s Supply Chain Management Policy (as at advertising date). 

• The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, and 

the Construction Regulations (2014). 

• The Construction Industry Development Board Act No 38 of 2000 and the Regulations 

issued in terms of the Act (July 2013). 

• SANS 1921:2004 – Construction and Management Requirements for Works Contract, 

Parts 1-3. 

• Any other eThekwini Policy documents referenced in the Tender Documents. 
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Electronically downloaded documentation is obtainable from the National Treasury’s eTenders 

Website or the eThekwini Municipality Website at URL: 

• https://www.etenders.gov.za/  

• https://www.durban.gov.za/pages/business/procurement  

The entire downloaded document should be printed on white A4 paper (single-sided). 

F.1.4 Communication and employer’s agent:  

The Employer’s Agent is: 

Name: Peter Fenton 

Tel: 031-311-7671 

eMail: Peter.fenton@durban.gov.za 

The Employer’s Agent’s Representative is: 

Name: Xolile Mkati 

Tel: 031-311-7325 

eMail: xolile.mkati@durban.gov.za 

The Tenderer’s contact details, as indicated on Returnable Document T2.2.1: “Compulsory 

Enterprise Questionnaire”, shall be deemed as the only valid contact details for the Tenderer for 

use in communications between the Employer’s Agent and the Tenderer during tender evaluation.  

 

F.2: TENDERER'S OBLIGATIONS 

F.2.1 Eligibility: 

Entities may only submit one (1) tender offer, either as a single tendering entity or as a partner of a 

joint venture. Should a tendering entity submit more than one (1) tender, all submissions by that 

tendering entity, including submissions where the entity is a partner of a joint venture, will be deemed 

not to be eligible. 

F.2.1.1 Eligibility: General 

A Tenderer will not be eligible to submit a tender if: 

(a) In the event of a Compulsory Clarification Meeting: 

i) the Tenderer fails to attend the Compulsory Clarification Meeting. 

ii) the Tenderer fails to have Returnable Document T2.2.2: “Certificate of Attendance at 

Clarification Meeting / Site Inspection” signed by the Employer’s Agent or their 

representative. 

(b) at the time of tender closing, the Tenderer is not registered on the National Treasury Central 

Supplier Database (CSD) and the eThekwini Municipality Supplier Portal.  In the case of a 

Joint Venture, this requirement will apply individually to each party in the Joint Venture. 

(c) in the case of Joint Venture (JV) submissions, two or more JV entities have common directors / 

shareholders or common entities tendering for the same works. 

https://www.etenders.gov.za/
https://www.durban.gov.za/pages/business/procurement
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F.2.1.2 Eligibility: CIDB 

Tenderers are to reference the provisions of Clause F.2.23: “Certificates” and Returnable 

Document T2.2.15: “Verification of CIDB Registration and Status” with respect to CIDB 

registration.  

Only those Tenderers who are registered (as “Active”) with the CIDB (at time of tender closing), in a 

contractor grading designation equal to or higher than a contractor grading designation determined 

in accordance with the sum tendered, or a value determined in accordance with Regulation 25(1B) 

or 25(7A) of the Construction Industry Development Regulations, for a CE class of construction work, 

are eligible to have their tenders evaluated. 

Joint ventures are eligible to submit tenders provided that: 

(a) Every member of the joint venture is registered (as “Active”) with the CIDB (at time of tender 

closing), 

(b) The lead partner has a contractor grading designation in the CE class of construction work and 

has a grading designation of not lower than one level below the required grading designation, 

and 

(c) The combined contractor grading designation calculated in accordance with the Construction 

Industry Development Regulations (2013) is equal to or higher than a contractor grading 

designation determined in accordance with the sum tendered for a CE class of construction 

work or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction 

Industry Development Regulations. 

F.2.1.3 Eligibility: Tenderer’s Experience 

Tenderers are to complete and sign Returnable Form T2.2.16: “Eligibility: Experience of 

Tenderer” (5 pages).  

Only those Tenderers that can demonstrate experience and submit the associated documentation/ 

information, in works of a similar nature, within the past 10 years, will be eligible to have their tenders 

evaluated in terms of Clause F.3.11.  

 

• Table 1: The Experience Requirement is specified on this table. 

• Table 2: The experience is to be Similar in Nature to that specified on this table. Tenderers 

are to note the exclusions (if any) stated on this table. 

• Table 3: The Documentation/ Information that is required to be included in this submission is 

specified on this table (which includes the Notes below the table). 

• Tenderers may submit experience gained as Sub-Contractors or Main Contractors. 

• Guidance on the completion of the Experience Submission Form is provided on the first page 

of Returnable Form T2.2.16.  

Tenderers are to indicate the documentation that has been included in the tender submission, in 

support of each experience submission, in the shaded column on page 43.  

Should there be insufficient evidence for verification of the information submitted for any specific 

experience submission, that experience submission will be deemed invalid. 
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Table 1: Experience Requirement 

A minimum of 3 contracts, with works of a similar nature, within the past 10 years, each with a value of 50% 

of the tender value submitted for this tender on the Form of Offer (C1.1.1). 

 
 

Table 2: Works of a Similar Nature 

Provision or Maintenance of Road-Related Structures 

• Projects of a similar nature that will be considered will be one, or a combination of, the following types of projects: 

o Retaining walls (reinforced concrete, masonry, gabion, proprietary block systems etc). 

o Reinforced concrete construction. 

o Reinforced concrete repairs (spalling, member replacement, use of specialist products etc). 

o Structural steel construction and repairs and application of steel protection systems. 

o Specialist proprietary product repair systems or approved product applicator for specific specialist 

proprietary products. 

o Reinforced concrete pedestrian bridges. 

o Structural steel pedestrian bridges. 

o Reinforced and prestressed concrete pedestrian and road bridges. 

 

Table 3: Documentation / Information Requirements 

Note: an “X” in this table indicates that the associated 

documentation should be provided, if applicable. 

Works as Sub-

Contractor 

Works as Main 

Contractor 

Current 

Contracts 

Completed 

Contracts 

Current 

Contracts 

Completed 

Contracts 

Proof of Sub-Contract Agreement  

See Note 1. 
X X - - 

Letter of Award OR Form of Offer & Acceptance 

See Note 2. 
- - X X 

Most recent Payment Certificate OR Invoice, with Quantities 

summary.  See Note 3. 
X - X - 

Final Payment Certificate OR Invoice, with Quantities summary. 

See Note 4. 
- X - X 

Completion Certificate. 

See Note 5. 
- - - X 

Scope of Work 

See Note 6. 

To be indicated on individual experience 

submission form 

NOTES (for Table 3) 

1. To include the names of the parties, the managing entity’s name, the effective dates, and the 

signature(s) page, all pertaining to the agreement. 

2. Issued by the Client / Employer. 

3. Proof of the most recent payment received from the Main Contractor or Client/ Employer, OR the 

most recent submitted INVOICE. A summary breakdown of quantities is to accompany the most 

recent payment OR the most recent submitted INVOICE. 

4. Proof of the final payment received from the Main Contractor or Client/ Employer, OR the most 

recent submitted INVOICE. A summary breakdown of quantities is to accompany the most recent 

payment OR the most recent submitted INVOICE. 

5. Issued by the Client/ Employer. 
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6. If executed as a Sub-Contractor, the Scope-of-Work should be indicative of only the works carried 

out by the Sub-Contractor, and not the overall Scope-of-Work of the main contract. 

If executed as a Main Contractor, the overall contract Scope-of-Work is to be indicated. 

F.2.2.2 The cost of the tender documents: 

Replace this paragraph with the following: 

“Documents are to be obtained, free of charge, in electronic format, from the National Treasury’s 

eTenders website or the eThekwini Municipality’s Website. The entire electronically downloaded 

document should be printed on white A4 paper (single-sided) and suitably bound by the Tenderer. 

F.2.6 Acknowledge addenda: 

Add the following paragraphs: 

“Addenda will be published on the eThekwini Municipality website as stated in Clause F.1.2. 

Tenderers are to ensure that this website is consulted for any published addenda pertaining to this 

tender up to three days before the tender closing time as stated in the Tender Data.”  

“Acknowledgement of receipt of the addenda will be by the return of the relevant completed, dated, 

and signed portion of the addenda, to the physical or email address as specified on the addenda.  

Failure of the Tenderer to comply with the requirements of the addenda will result in the tender 

submission being made non-responsive.” 

F.2.7 Clarification meeting: 

23 How long place, Isipingo River 

On 17 March 2025 at 10h00 

In the event of a Compulsory Clarification Meeting, Tenderers must sign the attendance register in 

the name of the tendering entity. The Tenderer’s representative(s) at the clarification meeting must 

be able to clearly convey the discussions at the meeting to the person(s) responsible for compiling 

the entity’s tender offer. 

F.2.12 Alternative tender offers: 

No alternative tender offers will be considered. 

F.2.13 Submitting a tender offer: 

The signed Tender Offer (“hard copy”) is to be sealed in an envelope, addressed to the City Manager, 

marked with the identification details and be delivered to the delivery address, both as stated 

below.  

Tender Offers are to be delivered, in “hard copy” format, to delivery address:  

the Tender Box in the foyer of the Municipal Building, 166 KE Masinga Road, Durban  

Identification details to be shown on the hard copy package are: 

• Contract No.  : 1R - 27491 

• Contract Title : THE CONSTRUCTION OF HOW LONG PARK PEDESTRIAN BRIDGE, 

UMLAZI U, WARD 86 

In addition to the above, Tender Offers are also to be SUBMITTED ELECTRONICALLY (uploaded) 

on the eThekwini Municipality JDE System (Supplier Self Service (SSS Module)). For information 

pertaining to the JDE System, Tenderers are referred to Section T1.1.2. 
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The Tender documentation, issued by the eThekwini Municipality (refer to F.1.2), is to be printed in 

its entirety. Printing should be done on white A4 paper, with printing on only one side of the paper. 

(It is suggested that the Tender documentation is not stapled, or punched for filing, prior to scanning, 

as this could affect the scanning process.)  

After completion and signature (using BLACK INK), the entire Tender document is to be scanned to 

a single PDF (Portable Document Format) document, at a resolution of 300 DPI (dots per inch). The 

PDF document is to be uploaded via the (Tender specific) upload option on the JDE System (SSS 

Module). 

• Tenderers must ensure that the hard copy and electronic submission are the same, failing which 

the submission will be deemed invalid. 

• Tenderers are responsible for resolving all access rights and submission queries on the JDE 

System before the tender closing date/ time (F.2.15). 

Tender Offer delivery, and the electronic submission on the JDE System, are both to be completed 

on or before the closing date/ time stated in the Tender Data. 

The submission of Tender Offers via any means other than that stated above will not be accepted, 

and those that are will be deemed invalid. 

The closing time is: 

• Date : Friday, 11 April 2025 

• Time : 11h00  

The delivery of the hard copy AND the completion of the requirements on the JDE System (SSS 

Module) must be completed prior to the Tender closing date and time as stated above. Any Tender 

Offer submitted thereafter will not be considered.  

F.2.16 Tender offer validity: 

The Tender Offer validity period is 120 Days from the closing date for submission of tenders. 

F.2.23 Certificates:  

Refer to T2.1: “List of Returnable Documents” for a listing of certificates that must be provided 

with the tender. All certificates must be valid at the time of tender closing. 

Tenderers are to include at the back of their tender submission a printout of the required documents/ 

certificates. 

Compensation Commissioner  

Reference is to be made to Returnable Document T2.2.13: “Registration with Compensation 

Commissioner”. 

If required to be registered, in terms of the Occupational Injuries and Diseases Act (130 of 1993 as 

amended), the Tenderer is to supply proof of being registered and in good standing with the 

compensation fund by submitting a valid Letter of Good Standing from the Compensation 

Commissioner. 

Should the Tenderer’s Letter of Good Standing be expired at time of tender closing, but an 

application for renewal has been made, the Tenderer is to include the expired Letter of Good 

Standing AND proof of application for renewal. 

Separate Letters of Good Standing are required for each party to a Joint Venture. 
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Central Supplier Database (CSD)  

Reference is to be made to Returnable Document T2.2.14: “CSD Registration Report”. 

The entities, full, CSD Registration Report, obtained from the National Treasury Central Supplier 

Database (CSD), is to be included in the tender submission ( https://secure.csd.gov.za ). 

The date of the report, as indicated at the top right of each page, should be on or after the date of 

advertising of this tender. 

Separate CSD Registration Reports are required for each party to a Joint Venture. 

CIDB Registration (if applicable) 

Reference is to be made to Returnable Document T2.2.15: “Verification of CIDB Registration 

and Status”. 

Tenderers are to include with their submission a printout of their CIDB Registration, obtained from 

the CIDB website ( https://portal.cidb.org.za/RegisterOfContractors/ ). 

Separate CIDB Registration printouts are required for each party to a Joint Venture. 

The date of obtaining the CIDB printout(s) is to be indicated on the printout, and the Tenderer’s 

registration with the CIDB must be reflected as “Active” as at the date of tender closing.  

The Joint Venture Grading Designation Calculator printout should be included when making a 

submission as a Joint Venture: 

( https://registers.cidb.org.za/PublicContractors/JVGradingDesignationCalc ) 

F.3: THE EMPLOYER'S UNDERTAKINGS 

F.3.1.1 Respond to requests from the tenderer:  

Replace the words “five working days” with “three working days”. 

F.3.2 Issue addenda:  

Add the following paragraph: 

 “Addenda will be published on the eThekwini Municipality Website (refer to Clause F.1.2). 

F.3.4 Opening of Tender Submissions:  

Tenders will be opened immediately after the closing time for tenders. The public reading of tenders 

will take place in the SCM Boardroom, 6th Floor, Engineering Unit Building, 166 KE Masinga Road, 

Durban. 

 

The tender opening schedule will also be made available on the eThekwini Municipal website at URL: 

https://www.durban.gov.za/pages/business/publication-of-received-bids  

https://secure.csd.gov.za/
https://portal.cidb.org.za/RegisterOfContractors/
https://registers.cidb.org.za/PublicContractors/JVGradingDesignationCalc
https://www.durban.gov.za/pages/business/publication-of-received-bids
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F.3.8 Test for Responsivenes:  

Add the following: 

F.3.8.3 “Unless otherwise stated in the tender documentation, the following will be deemed as 

non-material deviations or omissions, applicable to the submission of documentation: 

• non-submission of required documentation (including attachments). 

• the submission of expired versions of required documentation. 

• the submission of incomplete, or unsigned, returnable documentation.” 

“The above is applicable to the following returnable documents: 

• T2.2.1: Compulsory Enterprise Questionnaire 

• T2.2.3: Contracts Awarded by Organs of State in the past 5 years 

• T2.2.4: Contractor's Health and Safety Declaration 

• T2.2.5: MBD 4: Declaration of Interest 

• T2.2.6: MBD 5: Declaration for Procurement Above R10 Million 

• T2.2.8: MBD 8: Declaration of Bidder’s Past SCM Practices 

• T2.2.9: MBD 9: Certificate of Independent Bid Determination 

• T2.2.10: Joint Venture Agreements (if applicable) 

• T2.2.12: Declaration of Municipal Fees 

• T2.2.13: Registration with Compensation Commissioner 

• T2.2.14: CSD Registration Report 

• T2.2.15: Verification of CIDB Registration and Status” 

F.3.8.4 “Should the Employer require the rectification of the non-conforming, non-material, 

deviation(s) and/ or omission(s), the Tenderer will be requested to address such 

rectification, within a specified time period, prior to the award of the contract. Failure to 

provide the rectified documentation, within the specified time period, will result in the 

tender offer being deemed non-responsive.” 

F.3.8.5 “It is highlighted that any request for the rectification of deviations or omissions cannot: 

• detrimentally affect the scope, quality, or performance of the works identified in the 

Scope of the Work, 

• significantly change the Employer's or the Tenderer's risks and responsibilities under 

the contract, 

• affect the competitive position of other Tenderers presenting responsive tenders, if the 

deviation or omission was rectified.” 

F.3.11 Evaluation of Tender Offers: 

Eligibility 

Tenders will be checked for compliance with the ELIGIBILITY requirements, as specified in Clause 

F.2.1. Tenderers not in compliance will be deemed non-responsive. 

Preference Point System 

The financial offer will be reduced to a comparative basis using the Tender Assessment Schedule. 

The procedure for the evaluation of responsive tenders is PRICE AND PREFERENCE, in 

accordance with the Employer’s current SCM Policy. 
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Price Points 

The 80/20 preference points system will be applied.  The Formula used to calculate the Price Points 

(max. 80) will be according to that specified in the Employer’s SCM Policy. 

Preference Points 

Reference is also to be made to T2.2.7: “MBD 6.1: Preference Points Claim”. 

The Preference Points (either 20 or 10) will be derived from points claimed for Specific Goals as 

indicated in the table(s) below, according to the specified Goal/ Category Weightings. 

• Ownership Goal 

Goal Weighting: 80% 

The tendering entity’s Percentage Ownership, in terms of the Ownership Category(s) listed below, is to 

be used in the determination of the Tenderer’s claim for Preference Points.  
 

Ownership Categories Criteria 80/20 

Race: Black (w1) 

 

Equals 0% 0 

 Between 0% and 51% 4.8 

 Greater or equal to 51% and less than 100% 9.6 

 Equals 100% 12 

   
Gender: Female (w2) 

 

Equals 0% 0 

 Between 0% and 51% 1.6 

 Greater or equal to 51% and less than 100% 3.2 

 Equals 100% 4 

   
 Maximum Ownership Goal Points:  16 

 

The Weightings of the Ownership Categories will be: 

• w1 = 75%, w2=25% (where: w1 + w2  = 100%) 

Proof of claim as declared on MBD 6.1 (1 or more of the following will be used in verifying the Tenderer’s status) 

• Companies and Intellectual Property Commission registration document (CIPC) 

• CSD report. 

• B-BBEE Certificate of the tendering entity. 

• Consolidated BBBEE Certificate if the tendering entity is a Consortium, Joint Venture, or Trust (Issued by 
verification agency accredited by the South African Accreditation System). 

• Agreement for a Consortium, Joint Venture, or Trust.  

 

• RDP Goal:  The promotion of South African owned enterprises 

Goal Weighting: 20% 

The tendering entity’s Address (as stated on the National Treasury Central Supplier Database (CSD) or on 

the eThekwini Municipality Vendor Portal) is to be used in the determination of the Tenderer’s claim for 

Preference Points for this Specific Goal.  
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Location 80/20 

Not in South Africa 0 

South Africa 1 

Kwa Zulu Natal 2 

eThekwini Municipality 3 

Maximum Goal Points: 4 
 

Proof of claim as declared on MBD 6.1 (1 or more of the following will be used in verifying the Tenderer’s status) 

• CSD report 

 
 

F.3.13 Acceptance of tender offer: 

In addition to the requirements of Clause F.3.13 of the Standard Conditions of Tender, tender 

offers will only be accepted if: 

(a) The Tenderer’s municipal rates and taxes are not in arears, or they have made arrangements 

to meet outstanding municipal fee obligations.  

(b) The Tenderer’s  tax compliance status has been verified, or they have made arrangements to 

meet outstanding tax obligations. 

(c) If applicable, the Tenderer is registered, and “Active”, with the Construction Industry 

Development Board in an appropriate contractor grading designation. 

(d) If required to be so registered, the Tenderer is registered and is in good standing with the 

compensation fund or with a licensed compensation insurer, as applicable to the 

requirements of The Occupational Injuries and Diseases Act. 

(e) The Tenderer or any of its directors/ shareholders are not listed on the Register of Tender 

Defaulters, in terms of the Prevention and Combating of Corrupt Activities Act of 2004, as a 

person prohibited from doing business with the public sector. 

(f) The Tenderer has not: 

i) Abused the Employer’s Supply Chain Management System; or 

ii) Failed to perform on any previous contract and has been given a written notice to this effect. 

(g) The Tenderer has completed Returnable Document T2.2.1: “Compulsory Enterprise 

Questionnaire” and there are no conflicts of interest which may impact on the Tenderer’s ability 

to perform the contract in the best interests of the Employer or potentially compromise the tender 

process. 

(h) The Employer is reasonably satisfied that the Tenderer has in terms of the Construction 

Regulations (2014), issued in terms of the Occupational Health and Safety Act (1993), the 

necessary competencies and resources to carry out the work safely. 

The Municipality does not bind itself to accept the lowest or any tender. It reserves the right to accept 

the whole or any part of a tender to place orders. Bidders shall not bind the Municipality to any 

minimum quantity per order. The successful Tenderer(s) shall be bound to provide any quantities 

stipulated in the specification. 

The municipality has a firm intention to proceed with the work, subject to funding being identified. 

Notwithstanding clause F.1.1.3 of the Standard Conditions of Tender, the municipality reserves the 

right to award or not award the tender based on the municipalities available budget.  
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F.3.15 Complete adjudicator’s contract:  

Refer to the Conditions of Contract and the Contract Data. 

F.3.17 Copies of contract:  

The number of paper copies of the signed contract to be provided by the Employer is ONE (1). 

Tenderers are referred to the requirements as stated in Clause F.2.13 of the Tender Data. 
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T1.2.3 ADDITIONAL CONDITIONS OF TENDER 

 

T1.2.3.1 Appeals 

 

 In terms of Regulation 49 of the Municipal Supply Chain Management Regulations persons 

aggrieved by decisions or actions taken by the Municipality, may lodge an appeal within 14 days 

of the decision or action, in writing, to the Municipality.  All appeals (clearly setting out the reasons 

for the appeal) and queries with regard to the decision of award are to be directed to: 

 

The City Manager 

Attention Ms S. Pillay eMail: Simone.Pillay@durban.gov.za 

P O Box 1394 

DURBAN, 4000     

 

T1.2.3.2 Prohibition on awards to persons in the service of the state 

 

 Clause 44 of the Supply Chain Management Regulations states that the Municipality or Municipal 

Entity may not make any award to a person: 

(a) Who is in the service of the State; 

(b) If that person is not a natural person, of which a director, manager, principal shareholder or 

stakeholder is a person in the service of the state; or 

(c) Who is an advisor or consultant contracted with the municipality or a municipal entity. 

 

 Should a contract be awarded, and it is subsequently established that Clause 44 has been 

breached, the Employer shall have the right to terminate the contract with immediate effect. 

 

T1.2.3.3 Code of Conduct and Local Labour 

 

 The Tenderers shall make themselves familiar with the requirements of the following policies that 

are available on web address: ftp://ftp.durban.gov.za/cesu/StdContractDocs/: 

• Code of Conduct; 

• The Use of CLOs and Local Labour. 

 
 
T1.2.3.4 Functionality Specification 

 
Functionality Evaluation is not applicable to this tender. 
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PART T2: RETURNABLE DOCUMENTS 

 
T2.1 LIST OF RETURNABLE DOCUMENTS 

 
T2.1.1 General 

 The Tender Submission Documentation must be submitted in its entirety. All forms must be properly 
completed and signed as required. 

 The Tenderer is required to complete and sign each and every Schedule and Form listed below to 
the best of their ability as the evaluation of tenders and the eventual contract will be based on the 
information provided by the Tenderer.  Failure of a Tenderer to complete the Schedules and Forms 
to the satisfaction of the Employer will inevitably prejudice the tender and may lead to rejection on 
the grounds that the tender is non-responsive. 

T2.1.2 Returnable Schedules, Forms and Certificates 

Entity Specific  

T2.2.1 Compulsory Enterprise Questionnaire 21 

T2.2.2 Certificate of Attendance at Clarification Meeting/ Site Inspection 22 

T2.2.3 Contracts Awarded by Organs of State in the past 5 years 23 

T2.2.4 Contractor's Health and Safety Declaration 24 

T2.2.5 MBD 4: Declaration of Interest 26 

T2.2.6 MBD 5: Declaration for Procurement Above R10 Million 28 

T2.2.7 MBD 6.1: Preference Points Claim Form ITO the Preferential Regulations 29 

T2.2.8 MBD 8: Declaration of Bidder’s Past SCM Practices 31 

T2.2.9 MBD 9: Certificate of Independent Bid Determination 33 

T2.2.10 Joint Venture Agreements (if applicable) 36 

T2.2.11 Record of Addenda to Tender Documents (if applicable) 37 

T2.2.12 Declaration of Municipal Fees 38 

T2.2.13 Registration with Compensation Commissioner 39 

T2.2.14 CSD Registration Report 40 

T2.2.15 Verification of CIDB Registration and Status 41 

T2.2.16 Experience of Tenderer 42 
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T2.2 RETURNABLE SCHEDULES, FORMS, AND CERTIFICATES 

The returnable schedules, forms, and certificates, as listed in T2.1.2, can be found on pages 21 to 47. 

 

NOTE 

The following forms in the Contract Part of the Documentation are also required to be completed by the 

Tenderer: 

• C1.1.1: Form of Offer,  

• C1.2.2.2: Data to be Provided by Contractor, and 

• C2.2:  Bill of Quantities.  
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T2.2.1 COMPULSORY ENTERPRISE QUESTIONNAIRE 

Ref Description Tenderer to Complete 

1.1 Name of enterprise  

1.2 Name of enterprise’s representative  

1.3 Email address of representative  

1.4 Contact numbers of representative Tel: Cell: 

1.5 National Treasury Central Supplier Database 
Registration number 

MAAA 

1.6 VAT registration number, if any:  

1.7 CIDB registration number, if any:  

1.8 Department of Labour: 
 Registration number 

 

1.9 Department of Labour: 
Letter of Good Standing Certificate number 

 

 

2.0 Particulars of sole proprietors and partners in partnerships (attach separate pages if more than 4 partners) 

 Full Name Identity No. Personal income tax No. * 

2.1    

2.2    

2.3    

 

3.0 Particulars of companies and close corporations 

3.1 Company registration number, if applicable:  

3.2 Close corporation number, if applicable:  

3.3 Tax Reference number, if any:  

3.4 South African Revenue Service: 
Tax Compliance Status PIN: 

 

 

4.0 MBD 4, MBD 6, MBD 8, and MBD9 issued by National Treasury must be completed for each tender and be 
included as a tender requirement. 

 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:  
i) authorizes the Employer to verify the Tenderer’s tax clearance status from the South African Revenue Services that it is in order. 
ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, who wholly or partly 

exercises or may exercise, control over the enterprise appears on the Register of Tender Defaulters established in terms of the Prevention 
and Combating of Corrupt Activities Act of 2004. 

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control over the enterprise 
appears, has within the last five years been convicted of fraud or corruption. 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender offers and have no other 
relationship with any of the Tenderers or those responsible for compiling the scope of work that could cause or be interpreted as a conflict 
of interest. 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.2 CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING / SITE INSPECTION 

Reference is to be made to Clauses F.2.1.1(a) and F.2.7 of the Tender Data. 

 

This is to certify that: 

(entity name):  

of (address):  

  

  

 

was represented by the person(s) named below at the Clarification Meeting held for all Tenderers, the 

details of which are stated in the Tender Data (F.2.7). 

 

I / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the site of the 

works and / or matters incidental to doing the work specified in the tender documents in order for me / us 

to take account of everything necessary when compiling our rates and prices included in the tender. 

 

Particulars of person(s) attending the meeting: 

 

Name: …………………….…………..………. 

 

Signature: ………………………………..…….…. 

 

Capacity: …………………………………………. 

 

 

Name:  .................. …………………………………. 

 

Signature: ................ …………………………………. 

 

Capacity: ………………..……………………..………. 

 

Attendance of the above person(s) at the meeting is confirmed by the Employer's Agent’s 

Representative, namely: 

 

Name: …………………………………………. 

 

Signature: …………………………………………. 

 

Date:  ………………………………….…..…. 
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T2.2.3 CONTRACTS AWARDED BY ORGANS OF STATE IN THE PAST 5 YEARS  

In terms of SCM Policy Clause 20(1)(d)(iii), Tenderers are to provide details of Works undertaken for the 

Government or Public Sector entities/ Organs of State in the past 5 Years, including particulars of any material 

non-compliance or dispute concerning the execution of such contract.  

M
at

er
ia

l n
o

n
-

co
m

p
lia

n
ce

 o
r 

d
is

p
u

te
 (

Ye
s 

o
r 

N
o

)              

D
at

e 

C
o

m
p

le
te

d
              

V
al

u
e 

o
f 

W
o

rk
 

             

C
o

n
su

lt
in

g 
En

gi
n

ee
r/

 

En
gi

n
ee

rs
 

re
p

re
se

n
ta

ti
ve

 

             

Em
p

lo
ye

r 

             

C
o

n
tr

ac
t 

N
u

m
b

er
              

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the entity, confirms that the information 
contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.4 CONTRACTOR'S HEALTH AND SAFETY DECLARATION 

 

Reference is to be made to Clauses F.2.1(e) and F.2.23 of the Tender Data. 

 

In terms of Clause 5(1)(h) of the OHSA 1993 Construction Regulations 2014 (referred to as "the Regulations" 

hereafter), a Principal Contractor may only be appointed to perform construction work if the Client is satisfied 

that the Principal Contractor has the necessary competencies and resources to carry out the work safely in 

accordance with the Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction 

Regulations 2014. 

 

To that effect, a person duly authorised by the Tenderer, must complete and sign the declaration hereafter 

in detail. 

 

Declaration by Tenderer 

1 I, the undersigned, hereby declare and confirm that I am fully conversant with the Occupational Health and 

Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 181 of 1993), 

and the OHSA 1993 Construction Regulations 2014. 

2 I hereby declare that my company has the competence and the necessary resources to safely carry out the 

construction work under this contract in compliance with the Construction Regulations and the Employer's 

Health and Safety Specifications. 

3 I propose to achieve compliance with the Regulations by one of the following (Tenderers are to Circle 

Applicable - Yes or No): 

  Circle Applicable 

(a) From my own competent resources as detailed in 4(a) hereafter. Yes NO 

(b) From my own resources still to be appointed or trained until competency is achieved, as 

detailed in 4(b) hereafter: 
Yes NO 

(c) From outside sources by appointment of competent specialist Subcontractors as detailed in 

4(c) hereafter:  
YES NO 

4 Details of resources I propose: 

(Note: Competent resources shall include safety personnel such as a construction supervisor and construction 

safety officer as defined in Regulation 8, and competent persons as defined in Regulations 9, 10, 11, 12, 13, 14, 

16, 17, 20, 21, 22, 23(1), 24, 25, 26, 27, 28 and 29, as applicable). 

(a) Details of the competent and qualified key persons from my company's own resources, who will form part of 

the contract team: 

 NAMES OF COMPETENT PERSONS POSITIONS TO BE FILLED BY COMPETENT PERSONS 
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(b) Details of training of persons from my company's own resources (or to be hired) who still have to be trained 

to achieve the necessary competency: 

 (i) By whom will training be provided?  

 (ii) When will training be undertaken?  

 (iii) Positions to be filled by persons to be trained or hired:  

   

   

(c) Details of competent resources to be appointed as subcontractors if competent persons cannot be supplied 

from own company: 

 Name of proposed subcontractor:    

 Qualifications or details of competency of the subcontractor:  

   

   

5 I, the undersigned, hereby undertake, if this tender is accepted, to provide, before commencement of the 

works under the contract, a suitable and sufficiently documented Health and Safety Plan in accordance with 

Regulation 7(1) of the Construction Regulations, which plan shall be subject to approval by the Client. 

6 I, the undersigned, confirm that copies of this company's approved Health and Safety Plan, the Client's Safety 

Specifications as well as the OHSA 1993 Construction Regulations 2014 will be provided on site and will at all 

times be available for inspection by the Principal Contractor's personnel, the Client's personnel, the Employer’s 

Agent, visitors, and officials and inspectors of the Department of Labour. 

7 I, the undersigned, hereby confirm that adequate provision has been made in the tendered rates and prices in 

the Bill of Quantities to cover the cost of all resources, actions, training and all health and safety measures 

envisaged in the OHSA 1993 Construction Regulations 2014, and that I will be liable for any penalties that may 

be applied by the Client in terms of the said Regulations (Regulation 33) for failure on the Principal Contractor's 

part to comply with the provisions of the Act and the Regulations. 

8 I, the undersigned, agree that failure to complete and execute this declaration to the satisfaction of the Client 

will mean that this company is unable to comply with the requirements of the OHSA 1993 Construction 

Regulations (2014) and accept that this tender will be prejudiced and may be rejected at the discretion of the 

Client. 

 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.5 MBD 4: DECLARATION OF INTEREST 

 

MSCM Regulations: “in the service of the state” means to be: 

(a) a member of: 

(i) any municipal council. 

(ii) any provincial legislature. 

(iii) the national Assembly or the national Council of provinces. 

(b) a member of the board of directors of any municipal enterprise.  

(c) an official of any municipality or municipal enterprise. 

(d) an employee of any national or provincial department, national or provincial public enterprise or constitutional 

institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999). 

(e) a member of the accounting authority of any national or provincial public enterprise.  

(f) an employee of Parliament or a provincial legislature.  
 

“Shareholder” means a person who owns shares in the company and is actively involved in the management of the 

company or business and exercises control over the company. 

1 No bid will be accepted from persons in the service of the state1.   

2 Any person, having a kinship with persons in the service of the state, including a blood relationship, may make 

an offer or offers in terms of this invitation to bid.  In view of possible allegations of favouritism, should the 

resulting bid, or part thereof, be awarded to persons connected with or related to persons in service of the 

state, it is required that the bidder or their authorised representative declare their position in relation to the 

evaluating/adjudicating authority and/or take an oath declaring his/her interest.   

3 In order to give effect to the above, the following questionnaire must be completed and submitted with the 

bid. 

 3.1 Name of enterprise  

  Name of enterprise’s representative  

 3.2 ID Number of enterprise’s representative  

 3.3 Position enterprise’s representative occupies in 

the enterprise 

 

 3.4 Company Registration number  

 3.5 Tax Reference number  

 3.6 VAT registration number  

 3.7 The names of all directors / trustees / shareholders / members / sole proprietors / partners in 

partnerships, their individual identity numbers and state employee numbers must be indicated in 

paragraph 4 below.  In the case of a joint venture, information in respect of each partnering enterprise 

must be completed and submitted. 

  Circle Applicable 

 3.8 Are you presently in the service of the state?  YES NO 

 

If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………………………………………………………. 
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 3.9 Have you been in the service of the state for the past twelve months? YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………………………………………………………. 

 3.10 Do you have any relationship (family, friend, other) with persons in the  service of the 

state and who may be involved with the evaluation and or adjudication of this bid? 
YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………………………………………………………. 

 3.11 Are you, aware of any relationship (family, friend, other) between any other bidder 

and any persons in the service of the state who may be involved with the evaluation 

and or adjudication of this bid?  

YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………………………………………………………. 

 3.12 Are any of the company’s directors, trustees, managers, principle shareholders or 

stakeholders in service of the state? 
YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………………………………………………………. 

 3.13 Are any spouse, child or parent of the company’s directors, trustees, managers, 

principle shareholders or stakeholders in service of the state? 
YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………………………………………………………. 

 3.14 Do you or any of the directors, trustees, managers, principle shareholders, or 

stakeholders of this company have any interest in any other related companies or 

business whether or not they are bidding for this contract ? 

YES NO 

 If yes, furnish particulars: ……….…………………………………………..…………………………….……… 

…………………………………………………………………………………………………………………………………………………………………. 

4 The names of all directors / trustees / shareholders / members / sole proprietors / partners in partnerships, 
their individual identity numbers and state employee numbers must be indicated below.  In the case of a joint 
venture, information in respect of each partnering enterprise must be completed and submitted 

 Full Name Identity No. State Employee No. Personal income tax No. 

     

     

     

     

 Use additional pages if necessary 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.6 MBD 5: DECLARATION FOR PROCUREMENT ABOVE R10 MILLION 
 (ALL APPLICABLE TAXES INCLUDED) 
 

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete 
the following questionnaire. 

  Circle 

Applicable 

1.0 Are you by law required to prepare annual financial statements for auditing? YES NO 

 1.1 If YES, submit audited annual financial statements for the past three years or since the 

date of establishment if established during the past three years. 

2.0 Do you have any outstanding undisputed commitments for municipal services 
towards any municipality for more than three months or any other service provider 
in respect of which payment is overdue for more than 30 days? 

YES NO 

 2.1 If NO, this serves to certify that the bidder has no undisputed commitments for municipal services 

towards any municipality for more than three months or other service provider in respect of which 

payment is overdue for more than 30 days. 

 2.2 If YES, provide particulars. 

 …………………………………………………..………………………………………………………….. 

 ………………………………………………………………………..…………………………………….. 

3.0 Has any contract been awarded to you by an organ of state during the past five 
years, including particulars of any material non-compliance or dispute concerning 
the execution of such contract? 

YES NO 

 3.1 If YES, provide particulars. 

 …………………………………………………..………………………………………………………….. 

 ………………………………………………………………………..…………………………………….. 

4.0 Will any portion of goods or services be sourced from outside the Republic, and, if 
so, what portion and whether any portion of payment from the municipality / 
municipal entity is expected to be transferred out of the Republic? 

YES NO 

 4.1 If YES, provide particulars. 

 …………………………………………………..………………………………………………………….. 

 ………………………………………………………………………..……………………………………. 

If required by 1.1 above, Tenderers are to include, at the back of their tender submission, a printout 
of their audited annual financial statements. 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the 
information contained in this form is within my personal knowledge and is to the best of my belief both true and correct, 

and, if required, that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.7 MBD 6.1: PREFERENCE POINTS CLAIM (in terms of SCM Policy) 
 
Reference is to be made to Clause F.3.11 of the Tender Data. 

This preference form must form part of all tenders invited.  It contains general information and serves as a 
claim form for preference points for specific goals. 

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, DEFINITIONS AND 
DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT REQUIREMENTS. 

1.0 GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

• the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes included). 

• the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes included). 

1.2 The applicable preference point system for this tender is the 80/20 preference point system. 

1.3 Preference Points for this tender shall be awarded for:  

• Price and Specific Goals: Either 80 or 90 (price) and 20 or 10 (specific goals), in terms of 1.2 above. 

• The total Preference Points, for Price and Specific Goals, is 100. 

1.4 Failure on the part of the Tenderer to submit the required proof or documentation, in terms of the 
requirements in the Conditions of Tender for claiming specific goal preference points, will be interpreted that 
preference points for specific goals are not claimed.  

1.5 The Municipality reserves the right to require of a Tenderer, either before a tender is adjudicated or at any time 
subsequently, to substantiate any claim in regard of preferences, in any manner required by the Municipality. 

2.0 DEFINITIONS 

2.1 “tender” means a written offer in the form determined by an organ of state in response to an invitation to 
provide goods or services through price quotations, competitive tendering process or any other method 
envisaged in legislation. 

2.2 “price” means an amount of money tendered for goods or services, and includes all applicable taxes less all 
unconditional discounts. 

2.3 “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and 
includes all applicable taxes. 

2.4 “tender for income-generating contracts” means a written offer in the form determined by Municipality in 
response to an invitation for the origination of income-generating contracts through any method envisaged in 
legislation that will result in a legal agreement between the Municipality and a third party that produces 
revenue for the Municipality, and includes, but is not limited to, leasing and disposal of assets and concession 
contracts, excluding direct sales and disposal of assets through public auctions. 

2.5 “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   

3.0 FORMULA FOR CALCULATION OF PREFERENCE PRICE POINTS 

3.1 PROCUREMENT OF GOODS AND SERVICES 

POINTS AWARDED FOR PRICE: A maximum of 80 or 90 points is allocated for price on the following basis: 

80 / 20 Points System OR 90 / 10 Points System 

𝑃𝑠 = 80 (1 −  
𝑃𝑡 − 𝑃𝑚𝑖𝑛

𝑃𝑚𝑖𝑛
) 

 
𝑃𝑠 = 90 (1 − 

𝑃𝑡 − 𝑃𝑚𝑖𝑛

𝑃𝑚𝑖𝑛
) 

Where: Ps = Points scored for price of tender under consideration, Pt = Price of tender under consideration, 
Pmin = Price of lowest acceptable tender 
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4.0 POINTS AWARDED FOR SPECIFIC GOALS  

4.1 In terms of the SCM Policy, preference points must be awarded for specific goals stated in the tender. For the 
purposes of this tender, the Tenderer will be allocated points based on the goal(s) stated in Table 1 below, as 
supported by proof/ documentation stated in the Conditions of Tender:  

4.2 If it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender 
documents, stipulate in the case of:  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference point 
system will apply and that the highest acceptable tender will be used to determine the applicable 
preference point system, or 

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and that 
the lowest acceptable tender will be used to determine the applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 
preference point system.  

 

TABLE 1: Specific Goals for the tender and maximum points for each goal are indicated per the table below. 
 Tenderers are to indicate their points claim for each of the Specific Goals in the shaded blocks.   

 

The Specific Goals to be allocated points in terms 

of this tender 

Maximum 
Number of 

points 
ALLOCATED 

(80/20 system) 

Number of points 
CLAIMED 

(80/20 system) 

Ownership Goal: Race (black) 12  

Ownership Goal: Gender (female) 4  

RDP Goal: The promotion of South African owned 
enterprises.  

4  

Total CLAIMED Points (maximum) 20  

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, certify that the points claimed, based 
on the specific goals as specified in the tender, qualifies the tendering entity for the preference(s) shown. 

I acknowledge that: 

1) The information furnished is true and correct. 
2) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 of this form. 
3) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2, the contractor 

may be required to furnish documentary proof to the satisfaction of the organ of state that the claims are correct. 
4) If the specific goals have been claimed or obtained on a fraudulent basis, or any of the conditions of contract have not been 

fulfilled, the organ of state may, in addition to any other remedy it may have: 
(a) disqualify the person from the tendering process. 
(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s conduct. 
(c) cancel the contract and claim any damages which it has suffered as a result of having to make less favourable 

arrangements due to such cancellation. 
(d) recommend that the Tenderer or Contractor, its shareholders and directors, or only the shareholders and 

directors who acted on a fraudulent basis, be restricted from obtaining business from any organ of state for 
a period not exceeding 10 years, after the audi alteram partem (hear the other side) rule has been applied; 
and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.8 MBD 8: DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 
 
 

1.0 This Municipal Bidding Document must form part of all bids invited. 

2.0 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when 

goods and services are being procured, all reasonable steps are taken to combat the abuse of the 

supply chain management system. 

3.0 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

a) abused the municipal entity’s supply chain management system or committed any improper 

conduct in relation to such system. 

b) been convicted for fraud or corruption during the past five years. 

c) wilfully neglected, reneged on or failed to comply with any government, municipal or other public 

sector contract during the past five years. 

d) been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and 

Combating of Corrupt Activities Act (No 12 of 2004). 

4.0 In order to give effect to the above, the following questions must be completed and submitted with the 

bid. 

  Circle Applicable 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted 
Suppliers as companies or persons prohibited from doing business with the public sector? 
 
(Companies or persons who are listed on this Database were informed in writing of this restriction by the 
Accounting Officer / Authority of the institution that imposed the restriction after the audi alteram partem rule 
was applied.) 

 
The Database of Restricted Suppliers now resides on the National Treasury’s website 
(www.treasury.gov.za) and can be accessed by clicking on its link at the bottom of the home page. 

YES NO 

 4.1.1 If YES, provide particulars. 

 ………………………………………………….……………………………….……………..………………..……………………………………….. 

 …………………………………………………………………………………….………………………………..…………………………………….. 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms of 
section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)?  
 
The Register for Tender Defaulters can be accessed on the National Treasury’s website 
(www.treasury.gov.za) by clicking on its link at the bottom of the home page. 

YES NO 

 4.2.1 If YES, provide particulars. 

 ………………………………………………….……………………………….……………..………………..……………………………………….. 

 …………………………………………………………………………………….………………………………..…………………………………….. 

4.3 Was the bidder or any of its directors convicted by a court of law (including a court of law 
outside the Republic of South Africa) for fraud or corruption during the past five years? 

YES NO 

 4.3.1 If YES, provide particulars. 

 ………………………………………………….……………………………….……………..………………..……………………………………….. 

 …………………………………………………………………………………….………………………………..…………………………………….. 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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4.4 Does the bidder or any of its directors owe any municipal rates and taxes or municipal 
charges to the municipality / municipal entity, or to any other municipality / municipal 
entity, that is in arrears for more than three months? 

YES NO 

 4.4.1 If YES, provide particulars. 

 ………………………………………………….……………………………….……………..………………..……………………………………….. 

 …………………………………………………………………………………….………………………………..…………………………………….. 

4.5 Was any contract between the bidder and the municipality / municipal entity or any other 
organ of state terminated during the past five years on account of failure to perform on or 
comply with the contract? 

YES NO 

 4.5.1 If YES, provide particulars. 

 ………………………………………………….……………………………….……………..………………..……………………………………….. 

 …………………………………………………………………………………….………………………………..…………………………………….. 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the information 
contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 
 
I accept that, in addition to cancellation of a contract, action may be taken against me should this declaration prove to 
be false. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.9 MBD 9: CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
 

NOTES 

¹  Includes price quotations, advertised competitive bids, limited bids and proposals. 

²  Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly 

conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and 

/ or services through a bidding process.  Bid rigging is, therefore, an agreement between competitors not to compete. 

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, 

capital, efforts, skill and knowledge in an activity for the execution of a contract. 

1.0 This Municipal Bidding Document (MBD) must form part of all bids1 invited. 

2.0 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement 

between, or concerted practice by, firms, or a decision by an association of firms, if it is between 

parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).² Collusive 

bidding is a pe se prohibition meaning that it cannot be justified under any grounds. 

3.0 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide 

measures for the combating of abuse of the supply chain management system, and must enable 

the accounting officer, among others, to: 

a. take all reasonable steps to prevent such abuse; 

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain 

management system of the municipality or municipal entity or has committed any improper 

conduct in relation to such system; and 

c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act 

during the bidding process or the execution of the contract. 

4.0 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, 

when bids are considered, reasonable steps are taken to prevent any form of bid rigging.  

5.0 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be 

completed and submitted with the bid. 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION (2 pages) 

I, the undersigned, in submitting the accompanying bid: 

 

(Bid Number and Description) 

 in response to the invitation for the bid made by: 

 

(Name of Municipality / Municipal Entity) 

do hereby make the following statements that I certify to be true and complete in every respect. 

I certify, on behalf of: 

 

(Name of Bidder) 

that: 

1. I have read and I understand the contents of this Certificate. 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and 

complete in every respect. 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of 

the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to 

determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” 

shall include any individual or organization, other than the bidder, whether or not affiliated with the 

bidder, who: 

(a) has been requested to submit a bid in response to this bid invitation. 

(b) could potentially submit a bid in response to this bid invitation, based on their qualifications, 

abilities or experience. 

(c) provides the same goods and services as the bidder and/or is in the same line of business as the 

bidder. 

6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement, or arrangement with any competitor. However, communication between 

partners in a joint venture or consortium³ will not be construed as collusive bidding. 
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7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 

(a) prices. 

(b) geographical area where product or service will be rendered (market allocation). 

(c)  methods, factors or formulas used to calculate prices. 

(d) the intention or decision to submit or not to submit, a bid. 

(e) the submission of a bid which does not meet the specifications and conditions of the bid. 

(f) bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements, or arrangements with any 

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 

products or services to which this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 

indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of 

the contract. 

10. I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 

Competition Commission for investigation and possible imposition of administrative penalties in terms 

of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting 

Authority (NPA) for criminal investigation and or may be restricted from conducting business with the 

public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of 

Corrupt Activities Act  No 12 of 2004 or any other applicable legislation. 

 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.10 JOINT VENTURES AGREEMENTS 

If this tender submission is to be made by an established Joint Venture, the Joint Venture Agreements and 

Power of Attorney Agreements are to be attached here. 

Should the Joint Venture, at the time of submission, not yet be formalised, this form is to be completed in full 

and signed by all parties to the proposed Joint Venture. 

The Lead Partner of the Joint Venture is to sign the Form of Offer in Section C1.1.1. 

INTENT TO FORM A JOINT VENTURE 

Should our submission for CONTRACT: 1R - 27491 be successful, a Joint Venture will be established by the 

parties as listed below, as an unincorporated association, with the purposes of securing and executing the 

Contract, for the benefit of the Members. 

Proposed Joint Venture 
 

Joint Venture Title (name):   
 

Represented by (name):  Tel:  

 

Lead Partner/ Member 1 
 

Entity Name:   

 

Ownership Interest in JV %:  CSD Registration:  MAAA 

 

CIDB #:    

 

Represented by (name):  Signature:  

 

Partner/ Member 2 
 

Entity Name:   

 

Ownership Interest in JV %:  CSD Registration:  MAAA 

 

CIDB #:    

 

Represented by (name):  Signature:  

 

Partner/ Member 3 
 

Entity Name:   

 

Ownership Interest in JV %:  CSD Registration:  MAAA 

 

CIDB #:    

 

Represented by (name):  Signature:  

 
Note: All requirements for Joint Ventures, as stated elsewhere in this procurement document, must be 

complied with in full. 
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T2.2.11 RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

I / We confirm that the following communications received from the Employer or his representative before the 

date of submission of this tender offer, amending the tender documents, have been taken into account in this 

tender offer. 

 

ADD.No DATE TITLE OR DETAILS 

1   

2   

3   

4   

5   

6   

7   

8   

9   

10   

 

 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, confirms that the information 
contained in this form is within my personal knowledge and is to the best of my belief both true and correct. 
 
It is also confirmed that the requirements, as stated on the Addenda, have been complied with. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.12 DECLARATION OF MUNICIPAL FEES 
 

Reference is to be made to Clauses F.2.23 and F.3.13(a) of the Tender Data. 

 

I, the undersigned, do hereby declare that the Municipal fees of:  

 

......................................................................................................................................................................... 
(full name of Company / Close Corporation / partnership / sole proprietary/Joint Venture) 

 

(hereinafter referred to as the TENDERER) are, as at the date hereunder, fully paid or an Acknowledgement 

of Debt has been concluded with the Municipality to pay the said charges in instalments.  

 

The following account details relate to property of the said TENDERER: 

 

Account Account Number: to be completed by Tenderer 

Consolidated Account             

Electricity             

Water              

Rates              

JSB Levies             

Other             

• If applicable, a copy of a recent (within the past 3 months) Metro Bill is to be provided. 

 

I acknowledge that should the aforesaid Municipal charges fall into arrears, the Municipality may take such 

remedial action as is required, including termination of any contract, and any payments due to the Contractor 

by the Municipality shall be first set off against such arrears. 

 

• Where the Tenderer’s place of business or business interests are outside the jurisdiction of eThekwini 

municipality, a copy of the accounts/ agreements from the relevant municipality are to be provided. 

 

• Where the Tenderer’s Municipal Accounts are part of their lease agreement, then a copy of the 

agreement, or an official letter to that effect, is to be provided. 

 
• Where a Tenderer’s place of business or business interests are carried out from premises as part of any 

other agreement, then a copy of the agreement, or an official letter to that effect, is to be provided. 

 

 
Tenderers are to include, at the back of their tender submission, copies of the above-mentioned 

account’s, agreements signed with the municipality, lease agreements, or official letters. 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    
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T2.2.13 REGISTRATION WITH COMPENSATION COMMISSIONER 
 

Reference is to be made to Clauses F.2.23 and F.3.13(d) of the Tender Data. 

 

The Occupational Injuries and Diseases Act (130 of 1993 as amended) (the Act) refers. A summary of the 

pertinent Clauses are listed below. The act is to be referenced for the full text of the clauses.  

 

Clause 80: Employer to register with commissioner and furnish him with particulars 

The Act requires that an Employer carrying out business in the Republic to register with the Compensation 

Commissioner. Any person who fails to comply with the provisions of the this clause is guilty of an offence. 

 

Clause 82: Employer to furnish returns of earnings 

The Act requires an Employer to furnish the commissioner with a return showing: 

• The amount of earnings paid by him to his employees. 

• Any further information as may be prescribed or as the commissioner may require. 

Any Employer who fails to comply with the provisions of the this clause is guilty of an offence. 

 

Clause 86: Assessment to be paid by an employer to commissioner  

The Act states that an Employer will receive notices of assessment from the commissioner. The Employer 

must pay the commissioner the assessment amount on the notices. 

 

Clause 89: Mandators and contractors 

The Act requires a contractor (a person with a contract with a mandator) to register as an Employer in 

accordance with the provisions of the Act and pay the necessary assessments. Failing registration or payment 

of assessments, the mandator is required to pay the assessments in respect of the employees of the 

contractor. The mandator is allowed to recover the assessment amounts paid from the contractor. 

  

The Department of labour issues contractors with a Letter of Good Standing if the contractor has complied 

with the requirement(s) of the Act and is in “good standing” with the Compensation Fund. Employers can check 

the validity of such Letters of Good Standing on the internet (https://cfonline.labour.gov.za/VerifyLOGS ). 

 

If required to be registered in terms of the Occupational Injuries and Diseases Act, Tenderers are to include, 

at the back of their tender submission, a printout of their most recent Letter of Good Standing from the 

Department of Labour, and if application for renewal has been made, proof of such application. 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    

  

https://cfonline.labour.gov.za/VerifyLOGS
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T2.2.14 CSD REGISTRATION REPORT  
 

Reference is to be made to Clauses F.2.1.1(b) and F.2.23 of the Tender Data. 

 

The Conditions of Tender, Clause F.2.1: Eligibility, requires a Tenderer to be registered, at the time of tender 

closing, on the National Treasury Central Supplier Database (CSD) as a service provider. 

 

CSD Registration Reports can be obtained from the National Treasury’s CSD website at 

https://secure.csd.gov.za/Account/Login.  

 

The date of obtaining the printout is to be indicated on the printout. 

 

The following is an example of the beginning of the printout obtained from the above website. 

 

 

 
Tenderers are to include, at the back of their tender submission, a printout of their (full) CSD 

Registration Report. 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    

  

https://secure.csd.gov.za/Account/Login
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T2.2.15 VERIFICATION OF CIDB REGISTRATION AND STATUS  
 

Reference is to be made to Clauses F.2.1.2, F.2.23, and F.3.13(c) of the Tender Data. 

 

The Conditions of Tender, Clause F.2.1.1: Eligibility, requires a Tenderer to be registered, as “Active”, with 

the CIDB (at time of tender closing), in a contractor grading designation equal to or higher than a contractor 

grading designation determined in accordance with the sum tendered, or a value determined in accordance 

with Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations. 

 

The required class of construction work is specified in Clause F.2.1.2 of the Tender Data. 

 

CIDB Registrations can be obtained from the CIDB website at: 

 https://registers.cidb.org.za/PublicContractors/ContractorSearch.  

The date of obtaining the printout is to be indicated on the printout. 

 

The following is an example of the beginning of the printout obtained from the above website. 

 

 

 

Tenderers are to include, at the back of their tender submission, a printout of their registration with 

the CIDB. 

 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   Date 

SIGNATURE:    

  

https://registers.cidb.org.za/PublicContractors/ContractorSearch


THE CONSTRUCTION OF HOW LONG PARK PEDESTRIAN BRIDGE, UMLAZI U, WARD 86 Contract No: 1R - 27491 

 

 

Part T2: Returnable Documents Page 42 Document Version 23/10/2024 (RP) 

 

T2.2.16 ELIGIBILITY: EXPERIENCE OF TENDERER 

Reference is to be made to F.2.1.3 of the Tender Data. 

Only those Tenderers that can demonstrate experience and submit the associated documentation/ information, 

in works of a similar nature, within the past 10 years, will be eligible to have their tenders evaluated in terms 

of Clause F.3.11.  

• The Eligibility Criteria Requirement is as stated on Table 1: “Experience Requirement”. 

• The experience is to be “Similar in Nature” to that specified on Table 2: “Works of a Similar Nature”. 

Tenderers are to note the exclusions (if any) stated on this table. 

• The Documentation/ Information that is required is specified on Table 3: “Documentation/ Information 

Requirements” (which includes the Notes below the table). 

• Tenderers may submit experience gained as Sub-Contractors or Main Contractors. 

It is the responsibility of the Tenderer to ensure that the experience submissions comply with the 

requirements as stated in F.2.1.3 of the Tender Data. 

 

Guidance to Tenderers: Experience Submission Form 

 

Client / Employer Details 

• Provide details for whom the works were carried out (works owner). 

• Provide Contact details of the Client or Main Contractor (if experience was gained as a sub-contractor) 

is required to be provided. 

The contact details may be used by the Employer to verify the information, pertaining to the experience 

submission. Should the Employer’s reasonable attempts to make contact with the Client or Main Contractor 

fail (for whatever reason), that specific experience submission may be considered invalid. 

Contract Details 

• Provide the Contract Reference Number and Contract Title. 

• Indicate if this contract has been completed or is still in progress. 

• Provide Contract Dates. 

• Provide Contract Values - Where works are still in progress, provide the value of works that have been 

completed as detailed on the most recent payment to the Contractor / Sub-Contractor. If the works are 

complete, provide the Final Value of the sub-contract or Final Contract Price. 

Scope of Works 

• Indicate the Works Type(s) that best describe the works included in the project. 

Select the most applicable option (only 1). 

• Indicate the Works Elements(s) that were included in the project. 

Select any elements that were included in the contract. 

Joint Ventures 

In the event of a Joint Venture (JV) tendering for this contract, experience gained by the separate entities 

making up the JV may be used as experience, provided that the experience complies with the requirements, 

as stipulated in Table 1, and that the required documentation/ information is provided. 

(T2.2.16 is continued on the next page) 
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Confirmation of submission of Information/ Documentation 

The Tenderer is to indicate (by marking with an “X” in the shaded column) the documentation that has been 

included in this tender submission, in support of each experience submission. 

 If submitted, 
mark with an “X” 

S
U

B
M

IS
S

IO
N

 #
1

 

Experience Submission Form (completed and signed)  

Proof of Sub-Contract Agreement (if experience was gained as a sub-contractor)  

Letter of Award OR Form of Offer & Acceptance  

Most recent Payment Certificate, OR most recent INVOICE, with Quantities summary  

Final Payment Certificate, OR most recent INVOICE, with Quantities summary  

Completion Certificate  

 

S
U

B
M

IS
S

IO
N

 #
2

 

Experience Submission Form (completed and signed)  

Proof of Sub-Contract Agreement (if experience was gained as a sub-contractor)  

Letter of Award OR Form of Offer & Acceptance  

Most recent Payment Certificate, OR most recent INVOICE, with Quantities summary  

Final Payment Certificate, OR most recent INVOICE, with Quantities summary  

Completion Certificate  

 

S
U

B
M

IS
S

IO
N

 #
3

 

Experience Submission Form (completed and signed)  

Proof of Sub-Contract Agreement (if experience was gained as a sub-contractor)  

Letter of Award OR Form of Offer & Acceptance  

Most recent Payment Certificate, OR most recent INVOICE, with Quantities summary  

Final Payment Certificate, OR most recent INVOICE, with Quantities summary  

Completion Certificate  

 
Note: Should there be insufficient evidence for verification of the information submitted for any 

specific experience submission, that experience submission will be deemed invalid. 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   
Date 

SIGNATURE:    
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EXPERIENCE SUBMISSION #1 

Reference is to be made to Clause F.2.1.3 of the Tender Data. 

(Where required, in the shaded areas, clearly mark selection with an “X” or circle applicable) 

Experience as a: Sub-Contractor:   Main Contractor:   

 

Client/ Employer 
OR 
Main Contractor’s Details 
 
Should the Employer’s reasonable 
attempts to make contact, to verify 
the information provided, fail (for 
whatever reason) this experience 
submission will be considered 
invalid.  

Entity Name:  

Contact Name:  

Contact Tel:    -    -     

Contact Cell:    -    -     

Contact email / other:  

Enter the Client/ Employer’s details, OR, if the works was done as a sub-contractor, enter the Main Contractor’s Details 

 

Contract Details 

Contract (Reference) Number:             

Contract Title:  

Has this Contract been 
completed? 

Y N 

Commencement Date: d d m m 2 0 y y 

Completion Date 
(if applicable): 

d d m m 2 0 y y 

Tendered Value (Contract Sum) 
OR Sub-Contract Value: 

R 
Final Contract Price 

OR Final Value of Sub-Contract: 
R 

 

Contract Scope-of-Work (Type of Project and Works Elements): 
 

Which Works Type(s) best describe the project? Pedestrian Bridge  

Stormwater related structure (culverts etc)  Road Bridge and related structures  

Retaining structures  Maintenance and repairs to structures  

OTHER: provide a description of the type of project  

 

Which Works Element(s) were included in the project? Reinforced concrete construction.  

Retaining walls (reinforced concrete, masonry, 
gabion, proprietary block systems etc). 

 
Reinforced concrete repairs (spalling, member 

replacement, use of specialist products etc). 
 

Reinforced and prestressed concrete pedestrian and 
road bridges. 

 
Specialist proprietary product repair systems or 

approved product applicator for specific specialist 
proprietary products. 

 

Reinforced concrete pedestrian bridges.  
Structural steel construction and repairs and 

application of steel protection systems. 
 

Structural steel pedestrian bridges.    

OTHER: List works elements included in project  

 
 
 

Confirmation of documentation submitted is to be recorded on Page 43. 
 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   
Date 

SIGNATURE:    
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EXPERIENCE SUBMISSION #2 

Reference is to be made to Clause F.2.1.3 of the Tender Data. 

(Where required, in the shaded areas, clearly mark selection with an “X” or circle applicable) 

Experience as a: Sub-Contractor:   Main Contractor:   

 

Client/ Employer 
OR 
Main Contractor’s Details 
 
Should the Employer’s reasonable 
attempts to make contact, to verify 
the information provided, fail (for 
whatever reason) this experience 
submission will be considered 
invalid.  

Entity Name:  

Contact Name:  

Contact Tel:    -    -     

Contact Cell:    -    -     

Contact email / other:  

Enter the Client/ Employer’s details, OR, if the works was done as a sub-contractor, enter the Main Contractor’s Details 

 

Contract Details 

Contract (Reference) Number:             

Contract Title:  

Has this Contract been 
completed? 

Y N 

Commencement Date: d d m m 2 0 y y 

Completion Date 
(if applicable): 

d d m m 2 0 y y 

Tendered Value (Contract Sum) 
OR Sub-Contract Value: 

R 
Final Contract Price 

OR Final Value of Sub-Contract: 
R 

 

Contract Scope-of-Work (Type of Project and Works Elements): 
 

Which Works Type(s) best describe the project? Pedestrian Bridge  

Stormwater related structure (culverts etc)  Road Bridge and related structures  

Retaining structures  Maintenance and repairs to structures  

OTHER: provide a description of the type of project  

 

Which Works Element(s) were included in the project? Reinforced concrete construction.  

Retaining walls (reinforced concrete, masonry, 
gabion, proprietary block systems etc). 

 
Reinforced concrete repairs (spalling, member 

replacement, use of specialist products etc). 
 

Reinforced and prestressed concrete pedestrian and 
road bridges. 

 
Specialist proprietary product repair systems or 

approved product applicator for specific specialist 
proprietary products. 

 

Reinforced concrete pedestrian bridges.  
Structural steel construction and repairs and 

application of steel protection systems. 
 

Structural steel pedestrian bridges.    

OTHER: List works elements included in project  
 
 

Confirmation of documentation submitted is to be recorded on Page 43. 
 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   
Date 

SIGNATURE:    
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EXPERIENCE SUBMISSION #3 

Reference is to be made to Clause F.2.1.3 of the Tender Data. 

(Where required, in the shaded areas, clearly mark selection with an “X” or circle applicable) 

Experience as a: Sub-Contractor:   Main Contractor:   

 

Client/ Employer 
OR 
Main Contractor’s Details 
 
Should the Employer’s reasonable 
attempts to make contact, to verify 
the information provided, fail (for 
whatever reason) this experience 
submission will be considered 
invalid.  

Entity Name:  

Contact Name:  

Contact Tel:    -    -     

Contact Cell:    -    -     

Contact email / other:  

Enter the Client/ Employer’s details, OR, if the works was done as a sub-contractor, enter the Main Contractor’s Details 

 

Contract Details 

Contract (Reference) Number:             

Contract Title:  

Has this Contract been 
completed? 

Y N 

Commencement Date: d d m m 2 0 y y 

Completion Date 
(if applicable): 

d d m m 2 0 y y 

Tendered Value (Contract Sum) 
OR Sub-Contract Value: 

R 
Final Contract Price 

OR Final Value of Sub-Contract: 
R 

 

Contract Scope-of-Work (Type of Project and Works Elements): 
 

Which Works Type(s) best describe the project? Pedestrian Bridge  

Stormwater related structure (culverts etc)  Road Bridge and related structures  

Retaining structures  Maintenance and repairs to structures  

OTHER: provide a description of the type of project  

 

Which Works Element(s) were included in the project? Reinforced concrete construction.  

Retaining walls (reinforced concrete, masonry, 
gabion, proprietary block systems etc). 

 
Reinforced concrete repairs (spalling, member 

replacement, use of specialist products etc). 
 

Reinforced and prestressed concrete pedestrian and 
road bridges. 

 
Specialist proprietary product repair systems or 

approved product applicator for specific specialist 
proprietary products. 

 

Reinforced concrete pedestrian bridges.  
Structural steel construction and repairs and 

application of steel protection systems. 
 

Structural steel pedestrian bridges.    

OTHER: List works elements included in project  
 
 

Confirmation of documentation submitted is to be recorded on Page 43. 
 
 

I, the undersigned, who warrants that they are authorised to sign on behalf of the Tenderer, 
confirms that the information contained in this form is within my personal knowledge and is to the best of my belief both 

true and correct, and that the requested documentation has been included in the tender submission. 

NAME (Block Capitals):   
Date 

SIGNATURE:    
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PART C1: AGREEMENT AND CONTRACT DATA 

C1.1: FORM OF OFFER AND ACCEPTANCE 

C1.1.1: OFFER 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in 
respect of the following works: 
 

Contract No:  1R-27491 

Contract Title: THE CONSTRUCTION OF HOW LONG PARK PEDESTRIAN BRIDGE, UMLAZI U, 
WARD 86 

 
The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender 
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 
By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
Contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data. 
 
* The offered total of the prices inclusive of Value Added Tax is: 
 
R................................................. (In words .......................................................................................... 
 
.......................................................................................................................................................................) 
 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity 
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the 
Conditions of Contract identified in the Contract Data. 
 
For the Tenderer: 
 
* Name of Tenderer (organisation)    : ........................................................................ 
 
* Signature (of person authorized to sign the tender) : ........................................................................ 
 
* Name (of signatory in capitals)    : ........................................................................ 
 
Capacity (of Signatory)      : ........................................................................ 
 
Address   : ............................................................................................................................ 
 
    : ............................................................................................................................ 
 
Telephone   : ............................................................................................................................ 
 
Witness: 
 
Signature   : ................................................... Date : ..................................... 
 
 
Name (in capitals) : : ................................................... 
 
Notes: 
* Indicates what information is mandatory. 
Failure to complete the mandatory information and sign this form will invalidate the tender. 
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C1.1: FORM OF OFFER AND ACCEPTANCE 

C1.1.2: FORM OF ACCEPTANCE 
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By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s 
Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
Conditions of Contract identified in the Contract Data.  Acceptance of the Tenderer’s Offer shall form an 
agreement between the Employer and the Tenderer upon the terms and conditions contained in this 
Agreement and in the Contract that is the subject of this Agreement. 
 
The terms of the contract are contained in: 

• Part C1 : Agreement and Contract Data, (which includes this Agreement) 

• Part C2 : Pricing Data, including the Bill of Quantities 

• Part C3 : Scope of Work 

• Part C4 : Site Information 
 
and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by reference 
into Parts C1 to C4 above. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Agreement.  No amendments to or deviations from said documents are valid unless 
contained in this Schedule, which must be duly signed by the authorised representatives of both parties. 
 
The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the 
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) 
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the Conditions of Contract identified in the Contract Data at, or just after, the date this 
Agreement comes into effect.  Failure to fulfill any of these obligations in accordance with those terms shall 
constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  
Unless the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in 
writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a 
binding contract between the parties. 
 

 

Signature (person authorized to sign the acceptance) : ........................................................................ 

 

Name (of signatory in capitals)    : ........................................................................ 

 

Capacity (of Signatory)     : ........................................................................ 

 

Name of Employer (organisation)    : ........................................................................ 

 

Address   : ...................................................................................................................... 

 

    : ...................................................................................................................... 

Witness: 

 

Signature   : ...................................................  Date : ...................................... 

 

Name(in capitals) : : ......................................... 
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C1.1: FORM OF OFFER AND ACCEPTANCE 

C1.1.3: SCHEDULE OF DEVIATIONS 
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1. Subject : ……………………………………………………………………………………………….. 

 

 Details : ……………………………………………………………………………………………….. 

 

   : ……………………………………………………………………………………………….. 

 

2. Subject : ……………………………………………………………………………………………….. 

 

 Details : ……………………………………………………………………………………………….. 

 

    : ……………………………………………………………………………………………….. 

 

3. Subject : ……………………………………………………………………………………………….. 

 

 Details : ……………………………………………………………………………………………….. 

 

   : ……………………………………………………………………………………………….. 

 

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer 

agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to the 

documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any 

confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer during 

this process of offer and acceptance. 

 

FOR THE TENDERER  FOR THE EMPLOYER 

………………………..………….. Signature ………………………..………….. 

………………………..………….. Name (in capitals) ………………………..………….. 

………………………..………….. Capacity ………………………..………….. 

………………………..…………… 

…………………………………….. 

…………………………………….. 

…………………………………….. 

Name and Address of 

Organisation 

………………………..…………… 

…………………………………….. 

…………………………………….. 

…………………………………….. 

……………………………………… Witness Signature ……………………………………… 

…………………………………….. Witness Name …………………………………….. 

…………………………………….. Date …………………………………….. 
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C1.2: CONTRACT DATA 

 
C1.2.1 CONDITIONS OF CONTRACT 

C1.2.1.1 GENERAL CONDITIONS OF CONTRACT 

 

 The Conditions of Contract are the General Conditions of Contract for Construction Works (2015 

3rd Edition), (GCC 2015) published by the South African Institution of Civil Engineering.  Copies 

of these conditions of contract may be obtained from the South African Institution of Civil 

Engineering  (Tel: 011-805-5947, Fax: 011-805-5971, E-mail: civilinfo@saice.org.za). 

 The Contract Data (including variations and additions) shall amplify, modify, or supersede, the 

GCC 2015 to the extent specified below, and shall take precedence and shall govern. 

 Each item of data given below is cross-referenced to the clause in the GCC 2015 to which it 

mainly applies. 

C1.2.2 CONTRACT DATA 

C1.2.2.1 DATA TO BE PROVIDED BY THE EMPLOYER 

 

1.1.1.13 The Defects Liability Period, from the date of the Certificate of Completion, is 1 Year.  

1.1.1.14 The time for achieving Practical Completion, from the Commencement Date is 40 Weeks. The 

period as stated in 5.3.2, and the 7 days referred to in 5.3.3, are included in the above time for 

achieving Practical Completion.  The special non-working days as stated in 5.8.1 are excluded 

from the above time for achieving Practical Completion. 

1.1.1.15 The Employer is the eThekwini Municipality as represented by: 

 Deputy Head: Roads Provision 

 

1.2.1.2 The address of the Employer is: 

Physical: Engineering Unit, 166 K.E Masinga Road, Durban, 4001. 

Postal: Engineering Unit, 166 K.E Masinga Road, Durban, 4001. 

Telephone: 031 322 2879 (t) 

Fax: 031 311 7321 (t) 

E-Mail: Sandile.Masondo@durban.gov.za 

1.1.1.16 The name of the Employer’s Agent is  

1.2.1.2 The address of the Employer’ Agent is: Peter Fenton 

Physical: Engineering Unit, 166 K.E Masinga Road, Durban, 4001. 

Postal: Engineering Unit, 166 K.E Masinga Road, Durban, 4001. 

Telephone: 031 311 7671 (t) 

Fax: 031 311 7321 (t) 

E-Mail: Peter.fenton@durban.gov.za 

1.1.1.26  The Pricing Strategy is by Re-measurement Contract. 

3.2.3  The Employer’s Agent shall obtain the specific approval of the Employer before executing any 

of his functions or duties according to the following Clauses of the General Conditions of Contract: 

• 6.3 : Council approval in order to authorise any expenditure in excess of the Tender Sum plus 

15% contingencies. 
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4.11.1 To carry out and complete the works, the Contractor shall employ a competent Site Agent and 

Foreman as part of the key staff. It is a requirement for the Contractor’s Site Agent and Foreman 

to each have a minimum of 3 years relevant experience including experience on projects of a 

similar nature. The CV’s of the Site Agent and the Foreman should be submitted to the Employer’s 

Agent’s Representative for acceptance by the Department (reference is made to Cl.5.3.1 of the 

Contract Data). 

 Note: 

i) “similar nature” implies projects that were of a value of at least 70% of this tender’s value, 

and had a comparable Scope of Work in terms of technical requirements and operations. 

ii) “experience” implies experience on projects of a similar nature. 

iii) “accredited degree / diploma” implies a minimum 3-year qualification within the built      

environment, from a registered University or Institute of Technology. 

5.3.1 The documentation required before commencement with Works execution are: 

• Health and Safety Plan (refer to Clause 4.3) 

• Initial Programme (refer to Clause 5.6) 

• Security (refer to Clause 6.2) 

• Insurance (refer to Clause 8.6) 

• CV(s) of Key Site Staff (refer to Clause 4.11.1) 

• CPG Implementation Plan  

5.3.2 The time to submit the documentation required before commencement with Works is 14 Days. 

5.3.3 Add the following paragraph: 

“If a construction work permit, in terms of Clause 3(1) of the Construction Regulations (2014), is 

applicable, the instruction to commence carrying out of the works may only be issued once the 

construction work permit has been obtained by the Employer’s Agent.  If a construction work 

permit is applicable, the contractor shall allow for a minimum period of 37 days, after the 

submission (or re-submission) of the documentation referred to in Clause 5.3.1., for the issuing 

of the construction work permit.” 

 

5.4.2 The access and possession of Site shall not be exclusive to the Contractor but as set out in the 

Site Information. 

 

5.8.1 The non-working days are Saturdays and Sundays. 

(5.1.1) The special non-working days are: 

• All statutory holidays as declared by National or Regional Government. 

• The year-end break: 

• Commencing on the first working day after 15 December. 

• Work resumes on the first working day after 5 January of the next year. 

 

5.8.1 Delete the words “sunset and sunrise” and replace with “17:00 and 07:00”. 

 

5.12.2.2 Abnormal Climatic Conditions (Rain Delays) - The numbers of days per month, on which work 

is expected not to be possible as a result of rainfall, for which the Contractor shall make provision, 

is given in the table below.  During the execution of the Works, the Employer’s Agent’s 

Representative will certify a day lost due to rainfall only if at least 75% of the work force and plant 

on site could not work during that specific working day. 

Extension of time as a result of rainfall shall be calculated monthly being equal to the number 

days certified by the Employer’s Agent’s Representative as lost due to rainfall, less the number 

of days allowed for as in table below, which could result in a negative figure for certain months.  

The total extension of time for which the Contractor may apply, shall be the cumulative algebraic 
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sum of the monthly extensions.  Should the sum thus obtained be negative, the extension of time 

shall be taken as NIL. 

 

Month  Days Lost 
Average 

Rainfall 
Month  Days Lost 

Average 

Rainfall 

January 4* 134 July 1 39 

February 3 113 August 2 62 

March 3 120 September 2 73 

April 2 73 October 3 98 

May 2 59 November 3 108 

June 1 28 December 1* 102 

TOTAL 27 1009mm 
* = The number of working days lost allows for the 
annual statutory Construction holiday in 
December and January of each year. 

 

5.13.1  The penalty for delay in failing to complete the Works is R 2500 (per Day). 

 

5.14.1 The requirements for achieving Practical Completion will be determined by the Employer’s 

Agent (in consultation with the Contractor) and recorded in the minutes of the first Site Meeting / 

Handover Meeting.  (Refer to 1.1.1.24 for a generic definition.)  The requirements are to be 

regularly reviewed with respect to any variations to the Contract. 

 

5.16.3 The latent defect liability period is 10 Years. 

 

6.2.1 Security (Performance Guarantee): Delete the word “selected” and replace it with “stated”. 

 

The liability of the Performance Guarantee shall be as per the following table: 

 

Value of Contract (incl. VAT) Performance Guarantee Required 

Less than or equal to R 1m Nil 

Greater than R 1m and less than or equal to R 10m 5% of the Contract Sum 

Greater than R 10m 10% of the Contract Sum 

 

6.5.1.2.3  The percentage allowance to cover overhead charges for daywork are as follows: 

• 80% of the gross remuneration of workmen and foremen actually engaged in the daywork; 

• 20% on the net cost of materials actually used in the completed work. 

 

No allowance will be made for work done, or for materials and equipment for which daywork rates 

have been quoted at tender stage. 
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6.8.2 Contract Price Adjustment Factor: The value of the certificates issued shall be adjusted in 

accordance with the Contract Price Adjustment Schedule (GCC 2015 - page 86) with the following 

Indices / Descriptions / Coefficients: 

• The proportion not subject to adjustment: x = 0.10. 

• The base month will be the month prior to the month in which tenders close. 

 

• The Index for, Plant, Materials, and Fuel shall be based on 2023 = 100. 

• The Index for Labour shall be based on 2021 = 100. 

 
 

 STATS SA 

Statistical Release 

Table Description Coefficient 

• “L” is the 

“Labour Index” 

P0141 Table A Geographic Indices; 

CPI per Province; 

Kwa-Zulu Natal 

a = 0.28 

• “P” is the 

• “Contractor’s 

Equipment Index” 

P0151.1 Table 4 Plant and Equipment b = 0.28 

• “M” is the 

“Materials Index” 

P0151.1 Table 6 Civil Engineering Material 

(excluding bitumen) 

c = 0.38 

• “F” is the 

“Fuel Index” 

P0142.1 Table 1 Coke, petroleum, chemical, 

rubber and plastic products; 

Coal and petroleum products; 

Diesel 

d = 0.06 

 

 

6.8.3 Price adjustments for variation in the cost of the special material(s) listed below, will be 

allowed. 

 

Bitumen - escalation will be calculated using the “Rise and Fall” method as determined by the 

Employer.  The base price for bitumen on this contract shall be the ruling price of 50/70 grade 

bitumen based on the “Shell Whole Sale List Selling Price for Penetration Grade Bitumen”, seven 

(7) days prior to the closing date of tenders. 

 

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80%. 

The percentage advance on Plant not yet supplied to Site: Not Required 
 

6.10.3 Retention Money: Delete the word “selected”. 

The percentage retention on the amounts due to the Contractor is 10%. 

The limit of “retention money” is 5% of the Contract Sum. 

Should the Contract Price exceed the Contract Sum then the limit of “retention money” is 5% of 

the Contract Price. 

Interest will not be paid on retention withheld by the Employer. 

 

8.6.1.1.2 The value of Plant and materials supplied by the Employer to be included in the insurance sum: 

Not Required. 

 

8.6.1.1.3 The amount to cover professional fees for repairing damage and loss to be included in the 

insurance sum: Not Required. 

 

8.6.1.2  SASRIA Coupon Policy for Special Risks to be issued in joint names of Council and Contractor 

for the full value of the works (including VAT). 
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8.6.1.3 The limit of indemnity for liability insurance: R 10 000 000.00. 

 

8.6.1.4 Ground Support Insurance: 

• Minimum amount for any one occurrence, unlimited as to the number of occurrences, against 

any claim for damages or loss caused by vibration and / or removal of lateral support: 

 R 2 000 000.00. 

• Maximum first excess: R 10 000.00. 

 

8.6.1.5 Furthermore, the insurance cover effected by the Contractor shall meet the following 

requirements: 

 

Third Party Insurance (Public Liability) 

• Minimum amount for any one occurrence, unlimited as to the number of occurrences, for the 

period of the contract, inclusive of the maintenance period: R 5 000 000.00 

• Consequential loss to be covered by policy: Yes  

• Liability section of policy to be extended to cover blasting: Nil. 

• Maximum excess per claim or series of claims arising out of any one occurrence: R 10 000.00. 

 

Principal’s own surrounding Property Insurance 

• Minimum amount for any one occurrence unlimited as to the number of occurrences against 

any claim for damage which may occur to the Council’s own surrounding property: 

 R 1 000 000.00. 

• Maximum first excess: R 5 000.00 

 

Insurance of Works 

• Minimum amount for additional removal of debris (no damage): Nil. 

• Minimum amount for temporary storage of materials off site, excluding Contractor’s own 

premises: Nil. 

• Minimum amount for transit of materials to site: Nil. 

 

8.6.5 Approval by Employer: At the end of the sub-clause, add the following paragraph: 

 

"Except where otherwise provided in the Special Conditions of Contract, the insurance cover 

effected by the Contractor in terms of this clause shall not carry a first loss amount greater than 

those set out below: 

Contract Price First Loss 

Less than R 100,000 R 5,000 

R 100,000 to R 500,000 R 10,000 

R 500,000 to R 1,000,000 R 20,000 

R 1,000,000 to R 2,000,000 R 30,000 

R 2,000,000 to R 4,000,000 R 40,000 

Greater than R 4,000,000 R 50,000 

 

The insurance policy shall contain a specific provision whereby cancellation of the policy prior to 

the end of the period referred to in Cause 8.2.1 cannot take place without the prior written approval 

of the Employer. ” 

 

 

10.7.1 Failing ad-hoc adjudication, the determination of disputes shall be by arbitration. 
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C1.2.2.2 DATA TO BE PROVIDED BY CONTRACTOR 

 

1.1.1.9 The legal name of Contractor is: 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

1.2.1.2 The Physical address of the Contractor is: 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

The Postal address of the Contractor is: 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

 

……………………………………………………………………………….……….……………… 

The contact numbers of the Contractor are: 

 

Telephone:  ……………………………………………………………….……….……………… 

 

Fax:   ……………………………………………………………….……….……………… 

 

The E-Mail address of the Contractor is: 

 

……………………………………………………………………………….……….……………… 
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C1.2.3 ADDITIONAL CONDITIONS OF CONTRACT 

 
C1.2.3.1 COMMUNITY LIAISON OFFICER 
 

The Ward Councillor(s) in whose ward(s) work is to be done will, collectively, identify a community 
liaison officer (CLO) for the project and make the person known to the Contractor within two days 
of being requested to do so.  The Contractor will be required to enter a written contract with the 
CLO that specifies: 
• The hours of work and the wage rate of the CLO (200% of the Civil Engineering Industry 

minimum wage). 
• The duration of the appointment. 
• The duties to be undertaken by the CLO which could include: 

• Assisting in all respects relating to the recruitment of local labour. 
• Acting as a source of information for the community and councillors on issues related to the 

contract. 
• Keeping the Contractor advised on community issues and issues pertaining to local security. 
• Assisting in setting up any meetings or negotiations with affected parties. 
• Keeping a written record of any labour or community issue that may arise. 
• Any other duties that may be required by the Contractor. 

Responsibility for the identification of a pool of suitable labour shall rest with the CLO, although 
the Contractor shall have the right to choose from that pool.  The Contractor shall have the right 
to determine the total number labourers required at any one time and this may vary during the 
contract. 

 
The Contractor shall have the right to replace labour that is not performing adequately.  Should 
such occasion arise, it must be done in conjunction with the CLO. 
 
Payment: The CLO will be reimbursed from the PC Sum item in the Preliminary & General Section 
of the Bill of Quantities. 

 
 
C1.2.3.2 EMPLOYMENT OF LOCAL LABOUR 
 

It is a condition of contract that the contractor will be required to employ local labour as specified 
in eThekwini Council Policy “The use of CLOs and Local Labour”. The contractor will be required 
to ensure that a minimum of 50% of the labour force is made up of local labour.  For the purposes 
of this contract, “Local labour” will be deemed to be any persons who reside within Ward 86. 
The contractor will be required to provide proof of authenticity of local labour.  Signed confirmation 
by the appointed CLO will suffice for this. 

 
No additional costs will be entertained due to this Particular Specification.  The contractor will 
remain responsible for providing proper supervision of all labour and will be responsible for the 
quality of work produced. 

 
 
C1.2.3.3 SUB-CONTRACTING  

 
It is a condition of contract that the contractor must allow for a minimum of 30% of the contract 
value (excluding PC Sum items and Fixed Cost allowances) to be subcontracted to contractors 
who are >51% Black People owned.  Proof of payment to the subcontractors will be required to 
verify that the minimum has been achieved. 
 
The penalty for not achieving the specified Sub-Contracting will be 0.5% of the contract value 
(excluding PC Sum items and Fixed Cost allowances) for every 1% of Sub-Contracting not 
achieved. 
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C1.2.3.4 FTE (Full Time Equivalent) EMPLOYMENT INFORMATION 
 

It is a condition of contract that the Contractor supplies the Employer’s Agent’s Representative 
with information in respect of the employment of all foremen, artisans and labour (skilled and 
unskilled) employed to work on this contract.  The information required is: 

• Initials (per ID doc) 

• Last Name (per ID doc) 

• ID Number 

• Disability (y / n) 

• Education Level Level 1 
Unknown 

Level 2 
No Schooling 

Level 3 
Grade 1-3 

Level 4 
Grade 4 

Level 5 
Grade 5-6 

Level 6 
Grade 7-8 

Level 7 
Grade 9 

Level 8 
Grade 10-11 

Level 9 
Grade 12 

Level 10 
Post Matric 

 

• Category of Employment Category A: Employed as Local Labour for this contract only 
Category B: Temporarily employed by the Contractor 
Category C: Permanently employed by the Contractor 

 

In addition, the following information is required in respect of each person listed above, on a 
monthly basis: 

• Number of days worked during the month; 

• Daily wage rate; 

• Number of training days during the month. 
 
The information is to be forwarded in a format acceptable to the Employer’s Agent’s 
Representative, but preferably in the form of an emailed EXCEL file (an original file, to be used 
as a template, will be issued to the Contractor).  Contractors without computer facilities will be 
required to submit a hard copy of the information in a format as agreed to between the Contractor 
and the Employer’s Agent’s Representative. 
 
In addition to the tax invoice, to be submitted by the Contractor with his monthly statement, 
mentioned in Clause 6.10.4 of GCC 2015, the Employer reserves the right to withhold payment 
until the monthly FTE information has been forwarded to the Employer’s Agent’s Representative.  
No additional payment for complying with the above will be made and the Contractor is to make 
allowance for complying through the time related P & G items (sum) under Part AA: Preliminaries, 
of the Bill of Quantities. 

 
C1.2.3.5 PERFORMANCE MONITORING OF SERVICE PROVIDERS 
 

[For contract awards over R10m] The Contractor shall be subjected to “Performance Monitoring” 
assessments in terms of the applicable Section (S.53) of the Employer’s Supply Chain 
Management Policy. 
 
Key Performance Indicators (KPIs) are specified in the C3: Scope of Works, or will be discussed 
and agreed with the Contractor before commencement of the contract.  

 
C1.2.3.6 EXCEPTED RISKS (Clause 8.3) 

 
Pursuant to Clause 8.3 of the Conditions of Contract (GCC 2015), the Employer shall not be liable 
for the payment of standing time costs as a result of the occurrence of any of the “Excepted Risks” 
as defined under Clause 8.3. 
 
However, the Employer shall reimburse the Contractor in respect of plant de-establishment and 
re-establishment costs as a result of “Excepted risks” when a written instruction to de-establish is 
issued to the Contractor. 
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C2.1: PRICING ASSUMPTIONS / INSTRUCTIONS 

 

C2.1.1 GENERAL 

 

The Bill of Quantities forms part of the Contract 

Documents and must be read and priced in conjunction 

with all the other documents comprising the Contract 

Documents (refer to F.1.2 of the Tender Data). 

 

C2.1.2 PRICING INSTRUCTIONS AND DESCRIPTION 

OF ITEMS IN THE SCHEDULE 

 

Measurement and payment shall be in accordance with 

the relevant provisions of Clause 8 of each of the 

Standard Engineering Specifications referred to in the 

Scope of Work.  The Preliminary and General items shall 

be measured in accordance with the provisions of 

C2.1.8. 

 

The descriptions of the items in the Bill of Quantities 

are for identification purposes only and comply 

generally with those in the Standard Engineering 

Specification.  

 

Clause 8 of each Standard Engineering Specification, 

read together with the relevant clauses of the Scope of 

the works, set out what ancillary or associated work 

and activities are included in the rates for the 

operations specified. Should any requirements of the 

measurement and payment clause of the applicable 

Standard Engineering Specification, or the Scope of the 

works, conflict with the Bill of Quantities, the 

requirements of the Standard Engineering Specification 

or Scope of the work, as applicable, shall prevail. 

 

C2.1.3 QUANTITIES REFLECTED IN THE SCHEDULE 

 

The quantities given in the Bill of Quantities are 

estimates only, and subject to re-measuring during the 

execution of the work. The Contractor shall obtain the 

Employer’s Agent’s detailed instructions for all work 

before ordering any materials or executing work or 

making arrangements for it.  

 

The Works as finally completed in accordance with the 

Contract shall be measured and paid for as specified in 

the Bill of Quantities and in accordance with the 

General and Special Conditions of Contract, the 

Specifications and Project Specifications and the 

Drawings. Unless otherwise stated, items are measured 

net in accordance with the Drawings, and no allowance 

has been made for waste. 

 

The validity of the contract will in no way be affected 

by differences between the quantities in the Bill of 

Quantities and the quantities finally certified for 

payment. 

 

C2.1.5 MONTHLY PAYMENTS 

 

Unless otherwise specified in the Specifications and 

Project Specifications, progress payments in Interim 

Certificates, referred to in Clause 6.10.1 of the General 

Conditions of Contract, in respect of "sum" items in the 

Bill of Quantities shall be by means of interim progress 

instalments assessed by the Employer’s Agent and 

based on the measure in which the work actually 

carried out relates to the extent of the work to be done 

by the Contractor. 

 
C2.1.4 PROVISIONAL SUMS / PRIME COST SUMS 

 

Where Provisional Sums or Prime Cost sums (PC Sum) 

are provided for items in the Bill of Quantities, payment 

for the work done under such items will be made in 

accordance with Clause 6.6 of the General Conditions 

of Contract. The Employer reserves the right, during the 

execution of the works, to adjust the stated amounts 

upwards or downwards according to the work actually 

done under the item, or the item may be omitted 

altogether, without affecting the validity of the 

Contract.  

 

The Tenderer shall not under any circumstances 

whatsoever delete or amend any of the sums inserted 

in the "Amount" column of the Bill of Quantities and in 

the Summary of the Bill of Quantities unless ordered or 

authorized in writing by the Employer before closure of 

tenders.  Any unauthorized changes made by the 

Tenderer to provisional items in the schedule, or to the 

provisional percentages and sums in the Summary of 

the Bill of Quantities, will be treated as arithmetical 

errors. 

 

C2.1.6 PRICING OF THE BILL OF QUANTITIES 

 

The prices and rates to be inserted by the Tenderer in 

the Bill of Quantities shall be the full inclusive prices to 

be paid by the Employer for the work described under 
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the several items, and shall include full compensation 

for all costs and expenses that may be required in and 

for the completion and maintenance during the defects 

liability period of all the work described and as shown 

on the drawings as well as all overheads, profits, 

incidentals and the cost of all general risks, liabilities 

and obligations set forth or implied in the documents 

on which the Tender is based. 

 

Each item shall be priced and extended to the "Total" 

column by the Tenderer, with the exception of the 

items for which only rates are required (Rate Only), or 

items which already have Prime Cost or Provisional 

Sums affixed thereto.  If the Contractor omits to price 

any items in the Bill of Quantities, then these items will 

be considered to have a nil rate or price. 

 

All items for which terminology such as "inclusive" or 

"not applicable" have been added by the Tenderer will 

be regarded as having a nil rate which shall be valid 

irrespective of any change in quantities during the 

execution of the Contract. 

 

All rates and amounts quoted in the Bill of Quantities 

shall be in Rands and Cents and shall include all levies 

and taxes (other than VAT). VAT will be added in the 

Summary of the Bill of Quantities. 

 

C2.1.7 “RATE ONLY” ITEMS 

 

The Tenderer shall fill in rates for all items where the 

words "Rate Only" appear in the "Total" column. "Rate 

Only" items have been included where: 

(a) an alternative item or material is contemplated; 

(b) variations of specified components in the make-up 

of a pay item may be expected; and 

(c) no work under the item is foreseen at tender stage 

but the possibility that such work may be required 

is not excluded.  

 

For “Rate Only” items no quantities are given in the 

"Quantity" column but the quoted rate shall apply in 

the event of work under this item being required. The 

Tenderer shall however note that in terms of the 

Tender Data the Tenderer may be asked to reconsider 

any such rates which the Employer may regard as 

unbalanced. 

 

C2.1.8 PRELIMINARY AND GENERAL 

 

The Preliminary and General Section is provided to 

cover the Contractor’s expenses incurred in complying 

with the requirements of the tender documents and 

consists of the following parts: 

• Part AA: Preliminaries 

• Part AB: General Specifications 

• Part AH: Occupational Health and Safety 

 

Fixed Charge Items: Each item should be priced 

separately and, subject to the Engineer certifying in 

terms of Clause 6.7 of the General Conditions of 

Contract that the work has been done, payment will be 

made as follows: 

(i) the total amount due when the certified value fixed 

charge items in this section is less than 5% of the net 

contract price; 

(ii) when the certified value of fixed charge items in this 

section is greater than 5% of the net contract price, 

payment will be limited to 5% of the net contract 

price. The remainder will be paid when the value of 

the work done under the contract, excluding the 

value of fixed charge items in this section, is greater 

than 50% of the net contract price, excluding the 

value of fixed charge items in this section. 

 

Time Related Items: Any Time Related items not priced 

shall be deemed to be covered by the prices of other 

items in the section. 

 

Payment of Time Related items in this section will be 

made throughout the contract period, the amount per 

month being the value of the item divided by the 

completion in months or, if specified in weeks, the 

equivalent number of months, in terms of Clause 5.5 of 

the General Conditions of Contract. The final monthly 

increment will only be paid upon the issue of a 

completion certificate. 
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C2.2: BILL OF QUANTITIES 

 

The Bill of Quantities follows and comprises of 12 pages.  The pages are numbered 61 to 73 
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C3.1: PROJECT DESCRIPTION AND SCOPE OF CONTRACT 

 

C3.1.1 Description of Works 

 

The eThekwini Municipality has proposed the construction of a new pedestrian bridge within Ward 

86. The how long reinforced concrete pedestrian Bridge will be 36m long and span over the 

Isipingo River. A two-span concrete deck supported by spread footings founded on bedrock within 

a wetland area.  

 

The works to be completed, inter alia, the following: 

 

• Clear vegetation, debris, and other obstructions from the construction site. 

• Set up site offices, storage areas, and temporary facilities for workers. 

• Conduct detailed setting out to align the bridge as per design specifications. 

• Excavate for abutments, piers, and approach ramps according to design. 

• Install temporary works, such as shoring or cofferdams, to secure the site during 

foundation construction. 

• Construct reinforced concrete abutments and piers as per the approved design. 

• Superstructure Construction – Reinforced concrete deck with web-beams as safety 

handrails. 

• Build approach ramps and pathways to connect the bridge to adjacent streets. 

• Implement protective measures to safeguard existing pipelines during construction. 

• Remove temporary works and restore the site, including landscaping if required. 

• Conduct snagging inspections and address any identified issues. 

 

C3.1.2 Description of Site and Access 

The proposed pedestrian bridge will be constructed at How Long Park in Umlazi, situated along 

the banks of the Isipingo River in Durban, KwaZulu-Natal. The bridge is planned to be located 

upstream, running parallel to the existing pipelines. Currently, inadequate accessibility forces 

residents to use the pipeline as an informal crossing between Umlazi U and Umlazi Q. 

 

Co-ordinates: (29°59'19.49"S 30°53'17.85"E) 

 

C3.1.3 Nature of Ground and Subsoil Conditions 

 

From the visual inspection, the river embankments comprise sandy silts, with slightly 

weathered dark grey Tillite outcropping within the river.  

 

The fact that the site is underlain by hard rock tillite implies that no immediate problems 

with respect of an active founding medium and long term settlement are envisaged. It is 

envisaged the columns are founded on pad footings designed and sized for the structural 

loads. The foundation should be founded a minimum of 500mm into the tillitte bedrock. 

The use of shear pins socketed into the foundation base and the bedrock should also be 

considered. 

 

All assessment and recommendations will need to be confirmed following a detailed 

geotechnical investigation. 
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C3.2:  PROJECT SPECIFICATION 

PREAMBLE 

 

In the event of any discrepancy between a part or parts of the Standard or Particular Specifications and the 

Project Specification, the Project Specification shall take precedence.  In the event of a discrepancy between 

the Specifications, (including the Project Specifications) and the drawings and / or the Bill of Quantities, the 

discrepancy shall be resolved by the Employer’s Agent before the execution of the work under the relevant 

item. 

 

 

C3.2.1 GENERAL 

 

 

PS.1  PROGRAMME, METHOD OF WORK, AND ACCOMMODATION OF TRAFFIC 

 

This Clause is to be read in conjunction with the provisions and obligations as contained in SANS 

1921-1 and SANS 1921-2. 

 

PS.1.1 Preliminary Programme 

 

The Contractor shall include with his tender a preliminary programme on the prescribed form (see 

T2.2: Preliminary Programme) to be completed by all Tenderers.  The programme shall be in the 

form of a simplified bar chart with sufficient details to show clearly how the works will be performed 

within the time for completion as stated in the Contract Data. 

 

Tenderers may submit tenders for an alternative Time for Completion in addition to a tender based 

on the specified Time for Completion.  Each such alternative tender shall include a preliminary 

programme similar to the programme above for the execution of the works, and shall motivate his 

proposal clearly by stating all the financial implications of the alternative completion time. 

 

The Contractor shall be deemed to have allowed fully in his tendered rates and prices as well as 

in his programme for all possible delays due to normal adverse weather conditions (refer to 

Clause 5.12.2.2) and special non-working days (refer to Clause 5.1.1.1) as specified in the in the 

Contract Data. 

 

PS.1.2 Programme in Terms of Clause 5.6 of the General Conditions of Contract 

 

It is essential that the construction programme, which shall conform in all respects to Clause 5.6 

of the General Conditions of Contract, be furnished within the time stated in the Contract Data 

(refer to Clause 5.3.1/2). 

 

The preliminary programme to be submitted with the tender shall be used as basis for this 

programme. 

 

The Tenderer's attention is drawn to the fact that a number of factors will affect the programming 

of and method of carrying out the works.  The more important of these are: 

 

 

(1) Time required for service relocations. 

(2) Time allowances to be made for the ordering of special items. 
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(3) Notification required by service organisations. 

(4) Any special sequence in which work must be carried out.  Must certain areas of work be 

finished before work commences on others?  

(5) If delays are anticipated with service relocations the contractor should be asked to allow 

time.  

(6) Is work required out of normal hours? (eg. to accesses).  

(7) Vehicular access to private property is to be maintained.  

(8) Traffic restrictions. 

 

Those known, existing services in the area of the works have been depicted on the contract 

drawings.  It is evident, however, that the status of existing service records as far as can be 

ascertained might not reflect the actual situation in the field.  As such, due allowance has been 

made in the Bill of Quantities for the proving of services where directed by the Engineer. 

 

PS.1.3 Requirements for Accommodation of Traffic 

 

PS.1.3.1 General 

 

Accommodation of traffic, where applicable, shall comply with SANS 1921-2: 2004: Construction 

and Management Requirements for Works Contracts, Part 2: Accommodation of Traffic on Public 

Roads occupied by the Contractor. The Contractor shall obtain this specification from Standards 

South Africa if accommodation of traffic will be involved on any part of the construction works. 

 

Clause 4.10.4 of SANS 1921-2: 2004 shall be replaced with the following: 

 

“Road signs and markings shall comply with the requirements of the “SADC Road Traffic Signs 

Manual - Volume 2: Roadworks Signing”. 

 

PS.1.3.2 Basic Requirements 

 

The travelling public shall have the right of way on public roads, and the Contractor shall make 

use of approved methods to control the movement of his equipment and vehicles so as not to 

constitute a hazard on the road. 

 

The Contractor shall ensure that all road signs, barricades, delineators, flagmen and speed 

controls are effective, and that courtesy is extended to the public at all times. 

 

Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition shall 

constitute ample reason for the Employer’s Agent to suspend the work until the road signs, etc, 

have been repaired to his satisfaction. 

 

The Contractor may not commence constructional activities affecting existing roads before 

adequate provision has been made to accommodate traffic in accordance with the requirements 

of this document and the South African Road Traffic Signs Manual.  

 

The Contractor shall construct and maintain all temporary drainage works necessary for 

temporary deviations. The Contractor shall ensure that the existing property accesses are 

maintained at all times.  Where necessary the Contractor shall make allowance in the rates for 

completing the work required to the accesses out of normal hours. 
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PS.1.3.3 Traffic Safety Officer 

 

Where warranted by traffic conditions on or near the site, the Contractor shall nominate a suitable 

member of his staff as traffic safety officer to be responsible for the arrangement and maintenance 

of all the measures for the accommodation of traffic for the duration of the project.  Duties of the 

traffic safety officer shall be in compliance with the Occupational Health and Safety Act 1993 and 

the Construction Regulations 2014. 

 

PS.1.3.4 Payment 

 

The Contractor’s tendered rates for the relevant items in the Bill of Quantities shall include full 

compensation for all possible additional costs which may arise from this, and no claims for extra 

payment due to inconvenience as a result of the modus operandi will be considered.  

 

PS.1.3.5 Pedestrian Movement 

 

The Contractor shall make provision for accommodating all pedestrian movements in the area of 

the works.  Allowance shall be made in the relevant rates for any barricades and signs required. 

 

PS.1.3.6 Temporary Reinstatement 

 

Provided always that if in the course or for the purpose of the execution of the works or any part 

thereof any road or way shall have been broken up, then notwithstanding anything herein 

contained: 

 

(a) if the permanent reinstatement of such road or way is to be carried out by the appropriate 

authority or by some person other than the contractor (or any subcontractor to him), the 

contractor shall at his own cost and independently of any requirement of or notice from the 

Engineer be responsible for the making good of any subsidence or shrinkage or other 

defect, imperfection or fault in the temporary reinstatement of such road or way, and for the 

execution of any necessary repair or amendment thereof from whatever cause the 

necessity arises, until the end of the period of maintenance in respect of works beneath 

such road or way until the authority or other person as aforesaid shall have taken 

possession of the site for the purpose of carrying out permanent reinstatement (whichever 

is the earlier), and shall indemnify and save harmless that Council against and from any 

damage or injury to the Council or to third parties arising out of or in consequence of any 

neglect or failure of the Contractor to comply with the foregoing obligations or any of them 

and against and from all claims, demands, proceedings, damages, costs, charges and 

expenses whatsoever in respect thereof or in relation thereto. 

 

(b) where the authority or person as aforesaid shall take possession of the site as aforesaid in 

sections or lengths, the responsibility of the contractor under paragraph (a) of this sub-

clause shall cease in regard to any such section or length at the time possession thereof is 

so taken, but shall during the continuance of the said period of maintenance continue in 

regard to any length of which possession has not been taken and the indemnity given by 

the contractor under the said paragraph shall be construed and have effect accordingly.  

 

 

 

PS.2  SERVICES 
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This Clause is to be read in conjunction with the provisions and obligations as contained in SANS 

1921-1 and SANS 1921-2. 

 

PS.2.1 Existing Services 

 

The Tenderer's attention is drawn to the numerous existing services in the area.  Although every 

effort has been made to depict these services accurately the positions shown must be regarded 

as approximate. 

 

The Contractor shall make himself acquainted with the position of all existing services before any 

excavation or other work likely to affect the existing services is commenced.  

 

The Contractor will comply with the conditions for dealing with existing services as attached in 

C3.4, Particular Specifications, and approach the relevant authorities for additional information 

where applicable. 

 

Before any work commences, the Contractor shall contact all private owners or public authorities 

controlling services so that they may, either protect, move or relocate any service as required, or 

confirm that all such work has been completed. 

 

All known existing services and those services which require relocation and protection, are shown 

on the services plans. The Contractor's attention is drawn to the fact that such services 

information is based on information supplied by others, and the accuracy and completeness of 

this information has not been confirmed.   

 

The Contractor will therefore be required to proceed with extreme caution in order to avoid 

damage to existing services. Before commencing any work in the vicinity of services, the 

Contractor shall contact the relevant service authorities for assistance in locating the exact 

position of the services and where necessary the Contractor shall accurately locate the services 

by careful hand excavation. The Contractor shall allow in his programme minimum of 30 days for 

the relocation of services from notification of service relocation to service provider and this period 

must be shown in the contractor’s programme. 

 

In general, the Employers Agent may call upon the Contractor to re-excavate trenches previously 

excavated and backfilled by others where in the opinion of the Employers Agent such work is 

necessary to ensure the stability of any other works over such trenches.  This in no way relieves 

the Contractor of his responsibilities in terms of the works. 

 

PS.2.2 Proving Underground Services 

 

This clause must be read in conjunction with Clause DB.5.1.2, the requirements of which shall be 

extended to cover all earthworks operations whether for trenching or bulk earthworks, in the 

vicinity of underground services. 

 

It is stressed that all services in a particular area must be proven before commencing work in that 

area. 

 

Insofar as bulk earthworks are concerned, where services are indicated on the drawings or where 

from site observations can reasonably be expected that such services are likely to exist where 

excavations are to take place, the Contractor shall without instructions from the Employer’s Agent 
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carefully excavate by hand to expose and prove their positions. 

 

The cost of the proving trenches is to be included in the work covered in the BOQ.. 

 

When a service is not located in its expected position the Contractor shall immediately report such 

circumstances to the Employer’s Agent who will decide what further searching or other necessary 

action is to be carried out and shall instruct the Contractor accordingly.  The cost of this additional 

searching shall be to the Council's cost and shall be paid for under items in the BOQ. 

 

Should any service be damaged by the Contractor in carrying out the works and should it be found 

that the procedure as laid down in this clause has not been followed then all costs in connection 

with the repair of the service will be to the Contractor's account. 

 

When electrical cables are not in the positions shown on drawings of eThekwini Electricity and 

cannot be found after proving trenches have been put down, assistance may be obtained by 

calling an official of the Works Branch on Telephone No. 311-1111 during office hours, or by 

contacting Control on Telephone No. 305-7171 after hours. 

 

It should be noted that 33,000 Volt and 132,000 Volt cables may only be exposed by the 

eThekwini Electricity’s personnel.  The cables are usually protected by concrete covering slabs, 

and therefore if the slabs are inadvertently exposed, excavation work must stop, and the 

eThekwini Electricity shall be contacted immediately on the above telephone numbers. 

 

Proving of services shall be completed at least four weeks  in advance of the actual programmed 

date for commencing work in the area.  The position of these services located must be co-

ordinated and levelled by the Contractor, and the information given in writing to the Employer's 

Agent’s Representative. 

 

The requirements of this clause do not relieve the Contractor of any obligations as detailed in the 

Conditions of Contract or under Clause 4.17 of SANS 1921-1. 

 

PS.2.3 New Services and Relocation of Existing 

 

This clause shall be read in conjunction with Clause PS.1. 

 

New services are either to be installed by the Contractor as part of the contract or by others during 

the contract period.  In the latter case excavation and subsequent backfilling of the trench from 

the top of the bedding layer shall generally be carried out by the Contractor. 

 

Relocation of services shall generally be carried out by the relevant services organisation.  

Generally their work shall include the excavating and bedding the service which will include 

backfilling to a depth of approximately 300 mm above the service. The remainder of the backfilling 

shall be carried out by the Contractor. 

 

Generally work shall only commence on the installation of new services once the bulk earthworks 

have been completed and roughly trimmed to level along a substantial portion of the services 

route.  In addition no sidewalk, verge, median or island shall be surfaced or topsoiled until all work 

on the services has been completed. 

 

Services affected by the contract are described as follows: 
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• PS.3: Watermains; 

• PS.4: Sewers; 

• PS.5: Stormwater; 

• PS.6: Electrical Cables / Lighting; 

• PS.7: Telkom / Neotel; 

• PS.8: CCTV; 

 

Further to the above, Tenderers are referred to the services drawing and are to note that several 

minor cables / pipes may be encountered during excavation works which may require to be 

relocated to some extent.  It is anticipated that the two week period required under PS.2.2 will 

allow sufficient time for these relocations. 

 

PS.2.4 Accommodation of Services  

 

Further to Clauses PS.1 and PS.2 of this specification, Tenderers are to note that allowance must 

be made under this item and / or the appropriate rates, for all costs incurred as a result of 

complying with these clauses.  It shall also cover liaison with the services organisations and 

accommodation of their work gangs / contractors on site. 

 

 

PS.3  WATERMAINS 

 

PS.3.1 General 

 

Tenderer’s attention is drawn to the following points regarding the watermains to be installed as 

part of this contract. 

  

As necessary, the contractor shall prove the position of water lines and ensure they are not 

damaged during construction. The proving of these water lines shall be included in the tenderer’s 

rates.  

 

All known services have been shown on the services drawing, however, should any unknown 

watermains be discovered the Contractor shall be responsible for ensuring that water-mains are 

not damaged during construction and if a need to relocate or modify, the Contractor shall notify 

eThekwini Municipality. 

 

Any relocations will be carried out by a Contractor/sub-contractor that will be approved by Metro 

Water, while the connection to the existing main will be done by Metro Water. Civil works will be 

carried out by the Main contractor. The Contractor shall notify the Engineer and service providers 

at least 4 weeks days in advance for any relocations required, to enable all parties involved to be 

on site timeously.  

 

Water-main special items: The notice period required for the items required for water-mains, 

fittings, steel pipes etc., is twelve weeks from date of providing of notice. All tie-ins to be done by 

Metro Water. An allowance has been made in the BOQ for the relocations of all watermain 

relocations and ancillary works. 

 

PS.3.2 Water Main Valve Access 

 

Due to the dangerous situation occurring when water main valves are covered over, the 

Contractor shall maintain access to all water main valves at all times.  During asphalt layer work, 
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after each pass by the paving machine, the valves shall be exposed and access maintained in a 

safe condition. 

 

Whatever method the Contractor chooses to use for this work, the cost of raising the valves from 

existing level to ultimate level shall be paid only once, irrespective of the number of times the 

valve is uncovered.  Spacer rings required for the height adjustment of valve covers shall be 

supplied by the Water and Sanitation Unit.  Tolerances on valve cover levels shall be as specified 

in clause PH.6.5.  Before final setting in position of valve covers the Contractor shall liaise with 

the Employer’s Agent regarding the direction in which covers shall be placed. 

 

PS.3.3 Restriction on Compaction Equipment 

 

The Contractor is to note that existing watermains traverse the site of the works and special care 

is to be taken in close proximity to these mains and connections.  The existing mains and 

connections shall be proved on site by the Contractor prior to any construction work commencing 

in the vicinity of the watermains. 

 

Under no circumstances will heavy road-making equipment, other heavy plant or vibratory 

compaction equipment be permitted to operate within 800 mm vertically or horizontally of the 

existing mains or connections.  The permissible compaction plant within this restricted area shall 

be the equivalent of a "Bomag 90" under static compaction, or similar approved plant.  When the 

roadworks are far enough advanced to provide a minimum of 800 mm cover to the existing mains, 

the above restriction will fall away. 

 

The Contractor is to take cognisance of the above requirements when entering rates in the Bill of 

Quantities and in the programming of the works.  No claim for additional payment based on the 

inability to use plant as a result of the requirements of this clause will be accepted.  The Contractor 

will be held liable for any costs should the watermain or electrical cables be damaged during 

construction of the road. 

 

PS.4  SEWERS 

 

Tenderer’s attention is drawn to the fact that there are known existing sewer lines within 

close proximity to the site. The Contractor shall be responsible for ensuring that sewer 

pipes are not damaged during construction and if a need to relocate or modify sewer 

pipes/manholes is identified, the Contractor shall notify eThekwini Municipality. 

 

The relocation of any sewer lines required shall be as per the eThekwini Sanitation Department 

Specifications.  

 

 

PS.4.1 Blockage of Foul Water Sewers 

 

The Contractor shall be responsible for ensuring that cementitious sludge, sand and rubble from 

the works do not enter the foul water reticulation system.  The Contractor shall be liable for any 

costs incurred by the Council or others as a result of blockages in the reticulation system attributed 

to failure to comply with the above requirement. 

 

PS.5  STORMWATER 
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Tenderer’s attention is drawn to the fact that there are no known existing stormwater lines within 

the site. 

PS.5.1 Blockage Stormwater Sewers 

 

The Contractor shall be responsible for ensuring that cementitious sludge, sand and rubble from 

the works do not enter the stormwater reticulation system.  The Contractor shall be liable for any 

costs incurred by the Council or others as a result of blockages in the reticulation system attributed 

to failure to comply with the above requirement. 

 

PS.6  ELECTRICAL PLANT 

 

The Contractor’s attention is drawn to the potential of  existing underground, surface and 

overhead cables, the Contractor has a responsibility to ensure there is no damage to these 

infrastructures. 

PS.6.1 General 

 

Various types of electrical cables including high voltage, low voltage, street lighting and domestic 

connection cables are affected by the contract.  The laying, relocation and jointing of all cables 

will be carried out by eThekwini Electricity’s work gangs, or agents appointed by them, whilst the 

excavation and backfilling forms part of this contract.  Close liaison will therefore be necessary 

with eThekwini Electricity throughout the contract. 

 
PS.6.2 Street Lighting 

 

The existing lighting will be removed in stages and replaced in the centre median / intersection 

corners.  Relocation will take place during this contract and be executed by eThekwini Electricity 

or their agents.  It is a requirement that the street lighting be operational at all times. 

 

PS.6.3 MV / LV Cables 

 

Certain MV / LV cables are to be replaced within the contract area (see drg xxxxxxxxA0).  The 

actual cable work associated with this relocation and / or replacement of these cables will be 

carried out by eThekwini Electricity and it is stressed that the two week period referred to in Clause 

PS.2 is the minimum period required to enable eThekwini Electricity to be on site timeously. 

 

PS.6.4 Relocation of Existing Services 

 

Should it be necessary to adjust the line, level and / or position of any service not catered for in 

the contract to enable the construction to proceed the Contractor shall on no account effect such 

adjustment himself but shall notify the Engineer who will arrange for the work to be carried out at 

no cost to the Contractor. 

 

PS.7  TELKOM S.A. LIMITED / NEOTEL PLANT 

 

 

No work to Telkom / Neotel Plant is envisaged, but the Tenderers attention is drawn to the fact 

that Telkom / Neotel copper cables and fibre optic cables are existing in the contract area. 
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 PS.8  CCTV PLANT 

 

No work to CCTV Plant is envisaged, but the Tenderers attention is drawn to the fact that CCTV 

cables and fibre optic cables are existing in the contract area. 

 
PS.9  MANAGEMENT OF THE ENVIRONMENT 

 

The Contractor shall pay special attention to the following: 

 

PS.9.1 Natural Vegetation 

 

The Contractor shall confine his operation to as small an area of the site as may be practical for 

the purpose of constructing the works.  

 

Only those trees and shrubs directly affected by the works and such others as the Employer’s 

Agent may direct in writing shall be cut down and stumped. The natural vegetation, grassing and 

other plants shall not be disturbed other than in areas where it is essential for the execution of the 

work or where directed by the Engineer.  

 

PS.9.2 Fires 

 

The Contractor shall comply with the statutory and local fire regulations. He shall also take all 

necessary precautions to prevent any fires. In the event of fire the Contractor shall take active 

steps to limit and extinguish the fire and shall accept full responsibility for damages and claims 

resulting from such fires which may have been caused by him or his employees. 

 

PS.9.3 Environmental Management Plan 

 

In addition to the above, all requirements according to the Environmental Management Plan as 

detailed in C3.4: Particular Specifications, will be adhered to: 

The Environmental Management Plan which forms part of the Particular Specifications is 

applicable to this project. The EMP is supplemented by the Standard EMP for Civil Engineering 

Construction Projects compiled the eThekwini Municipality’s Environmental Branch, also 

contained in this procurement document. In area of divergence or conflict between the EMP’s the 

terms of the Project Specific EMP shall govern. The terms and conditions of the EMP are to be 

strictly adhered to by the Contractor and any appointed sub-contractors. An independent 

Environmental Control Officer, ECO, will be appointed by the Engineering Unit, Roads Provision 

Department, Structures Branch to monitor, audit and report on all measures contained within the 

EMP. The ECO will visit the site monthly for inspection purposes and attend any site meetings as 

may be required. A monthly compliance audit report will be produced by the ECO and circulated 

/ submitted to the Employer, Contractor and KZNEDTEA. Penalties for non-compliance will be 

discussed with the contractor during the pre-construction meeting. 

 

 
 
PS.10  OCCUPATIONAL HEALTH AND SAFETY 

 

PS.10.1 General Statement 

 

When considering the safety on site the Contractor's attention is drawn to the following: 

 

Describe issues relating to OH&S and the Regulations 
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It is a requirement of this contract that the Contractor shall provide a safe and healthy working 

environment and to direct all his activities in such a manner that his employees and any other 

persons, who may be directly affected by his activities, are not exposed to hazards to their health 

and safety.  To this end the Contractor shall assume full responsibility to conform to all the 

provisions of the Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, 

and the OHSA 1993 Construction Regulations 2014 issued on 7 February 2014 by the 

Department of Labour.  

 

For the purpose of this contract the Contractor is required to confirm his status as mandatory and 

employer in his own right for the execution of the contract by entering into an agreement with the 

Employer in terms of Section 37(2) of the Occupational Health and Safety Act. 

 

PS.10.2 Health and Safety Specifications and Plans to be submitted at tender stage 

 

PS.10.2.1 Employer's Health and Safety Specification  

 

The Employer's Health and Safety Specification is included in C3.4: Particular Specifications.  

 

PS.10.2.2 Tenderer's Health and Safety Plan 

 

At tender stage only a brief overview of the Tenderer’s perception on the safety requirements for 

this contract will be adequate.  This will be attached to T2.2: Contractor’s Health and Safety Plan. 

 

Only the successful Tenderer shall submit a separate Health and Safety Plan as required in terms 

of Regulation 7 of the Occupational Health and Safety Act 1993 Construction Regulations 2014, 

and referred to in T2.2: Contractor’s Health and Safety Plan.  

 

The detailed safety plan will take into consideration the site specific risks as mentioned under 

PS.10.1 and must cover at least the following: 

 

(i) A proper risk assessment of the works, risk items, work methods and procedures in terms 

of Regulations 9 to 29; 

(ii) Pro-active identification of potential hazards and unsafe working conditions; 

(iii) Provision of a safe working environment and equipment; 

(iv) Statements of methods to ensure the health and safety of subcontractors, employees and 

visitors to the site, including safety training in hazards and risk areas (Regulation 7); 

(v) Monitoring health and safety on the site of works on a regular basis, and keeping of records 

and registers as provided for in the Construction Regulations; 

(vi) Details of the Construction Supervisor, the Construction Safety Officers and other 

competent persons he intends to appoint for the construction works in terms of Regulation 

8 and other applicable regulations; and 

(vii) Details of methods to ensure that his Health and Safety Plan is carried out effectively in 

accordance with the Construction Regulations 2014. 

 

The Contractor's Health and Safety Plan will be subject to approval by the Employer, or 

amendment if necessary, before commencement of construction work. The Contractor will not be 

allowed to commence work, or his work will be suspended if he had already commenced work, 

before he has obtained the Employer's written approval of his Health and Safety Plan. 

 

Time lost due to delayed commencement or suspension of the work as a result of the Contractor's 
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failure to obtain approval for his safety plan, shall not be used as a reason to claim for extension 

of time or standing time and related costs  

 

A generic plan will not be acceptable. 

 

PS.10.3 Cost of compliance with the OHSA Construction Regulations 

 

The rates and prices tendered by the Contractor shall be deemed to include all costs for 

conforming to the requirements of the Act, the Construction Regulations and the Employer's 

Health and Safety Specification as applicable to this contract.  Should the Contractor fail to comply 

with the provisions of the Construction Regulations, he will be liable for penalties as provided in 

the Construction Regulations and in the Employer's Health and Safety Specification. 

 

Items that may qualify for remuneration will be specified in the Employer’s Health and Safety 

Specification. 

 

PS.11  SITE SECURITY 

 

The Contractor shall, for the duration of the contract, provide sufficient security and watchmen to 

adequately ensure the safety and protection of the works, the Contractor’s staff, including local 

labour and subcontractors, and all site plant and construction equipment required for the works. 

 

Site Security, in conjunction with the SAPS (where necessary), shall be responsible for removal 

of disruptive elements, that may interrupt the progress of the contract through acts such as, but 

not limited to, intimidation, threats of disruption, violent disruption, or criminal and illegal activity 

by the local community or independent organisations or entities that may result in slowing down 

or partial or total stoppage of the works. 

 

The Contractor is to take note of the prevailing security rate in the rate area, together with the 

allowable PSIRA rates for security when pricing this item. 

 

The process of negotiation will not be deemed as work stoppage. 

 

Payment for this item shall be made under Section 1, Part AB of the Bill of Quantities. 

 

PS.12  PERFORMANCE MONITORING OF SERVICE PROVIDERS 

 

The performance of service providers that have been selected to provide assistance in the 

provision of a municipal service, otherwise than in circumstances where Chapter 8 of the 

Municipal Systems Act applies, is required, by Section 116 of the Municipal Finance Management 

Act, to be monitored and reported on (see Cl.53 of the SCM Policy). 

 

Appropriate key performance indicators (KPIs) for the contract must be set by the Municipality as 

a yardstick for measuring performance. 

 

The following KPIs will be applicable to this contract: 

(a) Time Management 

(b) Financial Management 

(c) Quality Management 

(d) Occupational Health and Safety Management 

(e) Environmental Management 
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(f) Meeting CPG Targets 

 

 

PS.13  SUBMISSION OF AS-BUILT DATA 

 

                   The contractor shall supply the Employers Agent with an electronic copy and hard copy of: 

(a) A list of surveyed co-ordinates of all work carried out.  

(b) The survey must include: 

- All new works carried out 

- A list of co-ordinates of different services which are newly installed, relocated, or 

existing. 

- A coordinated list of all catchpits, manholes and headwalls, gabion and reno-mattresses 

structures newly constructed, modified or existing. 

- A list of surveyed co-ordinates of all retaining walls, dwellings, fencing and services 

within the vicinity of the works. 

(c) Materials As-Built records captured as per the eThekwini Municipality Materials As-Built 

record template 

(d) Hard copies in A0 paper, and  

a coordinated soft copy of the survey in .dxf/.dwg/.dr4 format. 

 

The contractor must also give the Employers Agent a materials as-built spreadsheet in the format 

approved by the Senior Manager of the Pavement and Geotechnical Laboratory – City Engineers. 

 

The Certificate of Completion shall not be issued unless the above information has been 

forwarded and approved by the Employers Agent. 

 

An allowance has been made for the payment for this item in the BOQ. 

  

 

PS.14 SUPPLY OF PLANT, MATERIAL AND LABOUR 

 

Except where otherwise specified the Contractor shall at his own expense supply and provide all 

the construction plant, temporary works, materials for both temporary and permanent works, 

labour (including supervision thereof), transport to and from the site and in and about the works 

and other things of every kind required for the construction, completion and where specified, 

maintenance of the works. The contractor shall also make his own arrangements with the proper 

authorities and at his own cost for the supply of water, electricity and any other services he may 

require for the construction and completion of the works. 

 

 

 

 



THE CONSTRUCTION OF HOW LONG PARK PEDESTRIAN BRIDGE, UMLAZI U, WARD 86 Contract No: 1R - 27491 

 

 

C2: Pricing Data Page 89 Document Version 23/10/2024 (RP) 

 

PS.15 SURVEY OF EXISTING SERVICES 

 

The Contractor, immediately upon commencing work, shall survey existing valves, manholes, 

catchpits and cable duct markers. The coordinates are to be submitted to the Employers Agent. 

Particular attention should be drawn to the following information which is required within two weeks 

of commencement: 

 

PS.16 PROGRESS PHOTOGRAPHS 

 

A provisional sum has been included in the BOQ for digital photographs and aerial photographs 

to be taken. The photographs shall be taken monthly across the entire site, including aerial 

photos, at the discretion of the Employers Agent.  

 

• The digital and aerial photographs shall be taken monthly across the entire site, or at the 

discretion of the Employers Agent. This may include the use of a drone to capture images. 

The Employers Agent shall provide the specifications of the drone to be used.  
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C3.3: STANDARD SPECIFICATIONS 

C3.3.1 The Specifications on which this contract is based are the eThekiwini Municipality’s (City of 

Durban) Standard Engineering Specifications (hereafter referred to as the Standard Engineering 

Specifications).  This document is obtainable separately, and Tenderers shall obtain their own 

copies of the applicable Sections. 

 

Part Description Date of Issue 

AB General Specifications July 1992 

B Site Clearance March  1990 

C Concrete Work February 1987 

DA Earthworks: Bulk January 1985 

DD Earthworks for Structures   

EG Sidewalks, Footpaths and Median Areas July 1992 

F Protection Works July 1992 

S Reinstatement March 1993 

 
 

  



THE CONSTRUCTION OF HOW LONG PARK PEDESTRIAN BRIDGE, UMLAZI U, WARD 86 Contract No: 1R - 27491 

 

 

C2: Pricing Data Page 91 Document Version 23/10/2024 (RP) 

 

C3.3.2 AMENDMENTS TO THE STANDARD SPECIFICATIONS 

 

INTRODUCTION 

 

In certain clauses the standard, standardized and particular specifications allow a choice to be specified in the 

project specifications between alternative materials or methods of construction and for additional requirements 

to be specified to suit a particular contract. Details of such alternative or additional requirements applicable to 

this contract are contained in this part of the project specifications. It also contains additional specifications 

required for this particular contract. 

 

The number of each clause and each payment item in this part of the project specifications consists of the 

prefix PS followed by a number corresponding to the number of the relevant clause or payment item in the 

standard specifications. The number of a new clause or payment item, which does not form part of a clause or 

a payment item in the standard specifications and which is included here, is also prefixed by PS, but followed 

by a new number which follows on the last clause or item number used in the relevant section of the standard 

specifications. 

 

PS AB General Specifications 

PS B Site Clearance 

PS C Concrete Work 

PS DD Earthworks for Structures 

PS F Protection Works 
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C3.4: PARTICULAR SPECIFICATIONS 

In addition to the Standardized and Project Specifications the following Particular Specifications / Policies 

shall apply to this contract: 

 

C3.4.1 Part AH - OHSA 1993 Safety Specification 

  (26 Pages) 

 

C3.4.2 Standard Environmental Management Plan for Civil Engineering Construction Works 

 (24 Pages) 
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PS.AB  PRELIMINARY AND GENERAL SPECIFICATION 

 

PS.AB.1  Site Facilities 

 

PS.AB.1.2 Contractor’s Camp Site and Store Yard 

 
The contractor is responsible for securing a suitable site for their camp. If the employer can 
provide a specific site, it will be identified by the engineer. However, the contractor may choose 
an alternative location, subject to obtaining written permission from the landowner and approval 
from the engineer. 

 
The contractor must establish a site office that includes: 

• Storage facilities. 

• 24-hour security. 

• A meeting office equipped with chairs. 

• Adequate toilet facilities. 

• Tools, equipment, and any other facilities necessary for the works during the contract 
period, including the maintenance period. 

Site Safety and Signage: 

 
(a) The contractor shall install a suitably high fence and barricades on site. 
(b) Safety and construction signs must comply with government regulations and standards. 
These signs should clearly describe the nature of the construction, as well as the responsible 
team and client. 

Site Clearance and Reinstatement: 
Any clearing of the site required for establishing the camp, and subsequent reinstatement upon 
de-establishment, is the contractor's responsibility. The reinstatement must restore the site to its 
original condition and meet the satisfaction of the engineer, the Head: Real Estate, the Deputy 
Head: Parks, Recreation and Beaches Department, or the property owner. Written clearance 
from the relevant parties will be required. 

Additional Conditions (per SABS 1200A, Clause 8.3.2.2): 

• Existing roads must not be damaged during the works. 

• No waterborne sewerage facilities or potable water connections are available on-site. 
The contractor must make independent arrangements. 

• No electrical facilities are available on-site. 

• The contractor is liable for any damage to the camp site or improvements, including 
services, and must reinstate the site to its former condition upon vacating. 

Demarcation of Work Area: 
The contractor is responsible for marking the boundaries of the work area for the contract's 
duration. This area must be fenced with appropriate materials and to a sufficient height to: 

• Ensure the safety of workers and equipment. 

• Prevent unauthorized access to the work area. 
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PS.AB.1.3  Accommodation of Employees 

  No employees, except for security guards will be allowed to sleep or accommodated on the 

site in urban areas. 

  No housing is available for the contractor’s employees. The contractor shall make his own 

  arrangements to transport his employees to site. No informal housing or squatting will be 

allowed. 

 

 

 

PS.AB.1.4  Power Supply, Water and Other Services 

  The contractor shall make his own arrangements concerning the supply of electrical power, 

water and all other services. No direct payment will be made for the provision of electricity, 

water and other services. The cost thereof shall be deemed to be included in the rate and 

amounts tendered for the various items of work for which the services are required, or in the 

contractor’s preliminary and general items as the case may be. 

 

  Water for works 

  The contractor shall allow in his establishment rates for the securing of a suitable water supply, 

  the payment of any connection fee and for any water charges for the duration of the contract. 

 

  Power Supply for works 

  The power supply authority if the eThekwini Electricity Service Unit. The contractor will be 

  responsible for arranging for whatever temporary supplier may be required and he will be 

required to bear all costs involved and to pay the ruling tariffs applicable to such suppliers 

 

PS.AB.2  Services Connection Fee 

  Should the Contractor require either additional connection or an increased power supply any 

  additional costs shall be to the Contractor's account. 

 

PS.AB.3  Notice Board 

  The typical notice board layout is given in part C.3.4.1. 

  The following requirements shall apply with regards to the notice board: 

  One (1) notice board is required for this contract. 

  The M.T.A.B. Section of the Notice Board is not required. 

 

PS.B   SITE CLEARANCE 

 

PS.B.1  GENERAL CRERENCE AND GRUBBING WITHIN THE RIVER STREAM 

  General clearance and grubbing within the stream shall be carried out according to the 

provisions set out in Part B – “Site Clearance” of the Departmental standard specifications.  

  Tree branches and trunks within the river stream shall be cut to size and stored out of the 

stream for the community to collect as firewood or as directed by the engineer. An item has 

been provided in the BoQ under Section 2 for any clearance and grubbing works that fall 
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outside the scope as set out in the specifications. Any objects such scrap, boulders over 0.15 

m3 and other materials not covered by the provisions of Clause B.1 – “Scope” shall be claimed 

under this line item. 

  Measurement and payment shall be set out in Clause B.8 – “Measurement and payment” 

accordingly. The contractor shall make allowances in their tendered rates for the removal and 

transportation of objects and materials to an approved disposal. 
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PS. C  CONCRETE WORKS 

 

The concrete grade shall be as specified in the Bill of Quantities and the cover to reinforcement 

shall be 40mm.  All concrete work shall be in accordance with the Departmental Specification 

Part C - Concrete. 

 

PS.C.1  CONSTRUCTION – FIXING OF REINFORCEMENT 

Add the following paragraphs to C.5.1.3: 

“The concrete cover for all structural concrete elements shall be within the acceptance 

ranges shown in Table C.5.1 unless otherwise specified on the issued construction 

drawings. Prior to fixing the steel, samples of the proposed cover and spacer blocks shall 

be submitted to the engineer along with a written statement for in-situ manufacture, if 

applicable, for approval. The overlap of steel reinforcement bars shall be such that the 

cover to the lapped bars remains constant at the specified cover. All steel fixing wire shall 

not be cut over into reinforcement but shall be bent into the reinforcement to allow for 

sufficient cover. 

 

    Concrete cover and spacer blocks shall be made using the same cement and aggregate 

type as the main concrete with the same water/ cement ratio so that differences in 

shrinkage, thermal movements and strain are minimised. Cover blocks shall be water cured 

by submersion for a minimum of 7 days and thereafter kept submerged in water until 

immediately before fixing onto reinforcing steel. Where concrete cover blocks, subsequent 

to steel fixing, have visually dried out they shall be remoistened by an appropriate method 

so that they are damp before the placing of concrete. Where fixing wire is inserted into 

cover blocks, it shall be galvanised. Cover and spacer blocks manufactured from other 

materials e.g., plastic, shall be approved by the engineer prior to being used on site. All 

cover blocks regardless of the type of material manufactured from, shall not be visible on 

exposed concrete surfaces.” 

 

The Engineer shall have the right to order the immediate removal from site of any plant 

which he may deem to be unsatisfactory for the proper execution of the work.  The 

Contractor shall obtain satisfactory plant to replace that removed without delay. 

 

Where the mixing and placing of concrete is concerned, the Contractor shall have at least 

one stand-by machine available for each operation of either mixing, hoisting or transporting 

and placing processes.  No concrete work may be commenced unless the above 

requirements are met. 
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  Tolerances 

  Refer to Clause C.6 - Tolerances. Tolerances shall be those applicable to degree 2 accuracy. 

 

PS.C.2  Concrete Finishes 

 

Add the following paragraphs to C.5.2, C.5.3 & C.5.4 accordingly: 

Refer to Departmental Specifications part C - clause C.5.3 – ‘Formed Concrete Surface 

Finishes.’ The finish to exposed concrete surfaces shall be Class 3(a) smooth finish. This is 

an “off-shutter” finish, and it is generally accepted that the desired finish is only achieved with 

waterproof timber shutter-boards; no steel shutters shall be used for this finish with the 

exception that purpose made steel moulds will be permitted for traffic barriers and precast 

items.   

Refer to clause C.5.4 – ‘Concrete Upper Surface Finishes.’ All exposed horizontal concrete 

surfaces shall be finished to a Class 3 wood float finish unless otherwise indicated. The surface 

of exposed culvert parapets and traffic barriers shall be to a Class 4 steel trowel finish.  

All exposed concrete edges shall receive a 20x20mm chamfer (including foundations), the 

cost of which shall be included in the rate for shuttering. The formwork at construction joints 

shall have moulding strips 25mm x 25mm neatly butted and set at the position of the 

construction joint. 

A high standard of finish will be required as the work will be prominent in the public eye.   

 

PS.C.3  FALSEWORK, FORMWORK AND CONCRETE FINISH 

 

Clause C.5.2.1. of the Departmental Specification: Part C refers.  Clause C.5.2. of 

Departmental Specifications, Part C refers. The Contractor shall be entirely responsible for the 

foundation assessment, loading assessment, analysis, safe design, production of working 

drawings, construction and dismantling of the Falsework.  

 

The contractor shall be responsible for any damage to the falsework by flooding and shall take 

appropriate steps to manage any risk of damage caused by flooding. 

 

The contractor will be required to submit a drawing to the Engineer for record and comment 

before any falsework is erected. The drawing shall be signed by a registered Professional 

Engineer certifying that he has checked the design of the falsework and that the drawing is 

correct and in accordance with the design. Before any load is applied to the falsework, a 

certificate shall be provided by a professional engineer certifying that he has checked the 

falsework and that it has been erected in accordance with the drawing. 

  

Approval by the Engineer of the contractor's proposals for falsework shall not relieve the 

contractor of his responsibility for its stability or for any loss or damage arising out of defective 

materials or flooding. The Contractor shall make good any damage to the completed structure 

caused by falsework or shuttering. The centring shall be accurately maintained in line and 

level. All levels shall be checked with a surveyor's level immediately before concreting is 
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commenced and immediately it is completed. The Contractor shall be entirely responsible for 

the safe design, construction and dismantling of the falsework. 

 

The Contractor shall make good any damage to the completed structure caused by the 

falsework or shuttering. The centring shall be accurately maintained in line and level and all 

levels shall be checked with a surveyor's level immediately before concreting is commenced 

and immediately it is completed. 

 

PS.C.4  REINFORCED CONCRETE FOOTPATHS AND APPROACHES 

  Refer to Departmental Specifications part EG - clause EG.8.3 – ‘Sidewalks, Footpaths and 

median barriers. 

  In situ reinforced concrete slabs shall be constructed in accordance with the provisions of Part 

EG Specification for Sidewalks, Footpaths and Median barriers and the provisions of Part C 

Specification for concrete works. 

  The unit of measurement shall be the cubic metre (m3) of concrete placed. The footpath shall 

be measured to the neat dimensions specified in construction drawings and as directed by the 

engineer. The rate shall cover formation preparations, all necessary compaction, supplying 

and laying of concrete, cutting concrete slabs to size.  

 

PS.C.5      POLYCRETE HANDRAIL SYSTEM 

  The reinforced concrete pedestrian footpath approaches and walkway shall be supplied and 

furnished with resin bound cementitious system such as the Polycrete handrails from Brilliant 

Balustrade or Resocrete or similar approved. The post reinforcement shall project out the 

bottom of the post and shall form part of the post fixing to the walkway coping. The fixing of 

the posts to the bridge deck shall be into pre-drilled holes with non-shrink grouts and epoxy 

adhesives of approved manufacture. The existing vertical posts shall be trimmed to the correct 

heights. The handrail shall be fixed to the top of the posts with an epoxy pastes adhesive of 

approved manufacturer. 

 

 

PS.C.6   POLYSULPHIDE SEALANT 

  The sealant used in expansion joints between parapets / barriers and retaining wall panels 

shall be a two-component manganese cured polysulphide sealant conforming to B.S.4254 of 

1967 - Two-part polysulphide-based sealant for the building industries, as amended. 

  The contractor can propose the use of any other structural sealant provided the contractor 

supplies the Engineer all approved technical specifications and it must then be approved by 

the Engineer. 

  The tendered rate for cast in-situ parapets shall include for sealing of joints between balustrade 

units as shown on the issued construction drawings. 

 

 

 

 



THE CONSTRUCTION OF HOW LONG PARK PEDESTRIAN BRIDGE, UMLAZI U, WARD 86 Contract No: 1R - 27491 

 

 

C2: Pricing Data Page 99 Document Version 23/10/2024 (RP) 

 

PS.C.7    CONSTRUCTION JOINTS 

 

  Add to the following C.5.14: 

 

No construction joints other than those indicated on the drawings will be permitted without the 

written approval of the Engineer. In all cases the proposed method of forming the joint shall be 

discussed and agreed with the engineer 

 

The formwork at construction joints shall have moulding strips 25mm x 25mm neatly butted and 

set at the position of the construction joint 

 

The costs for preparation of the construction joints shall be deemed to have been included in 

the rate tendered for the concrete.  Preparation of the joint shall be of utmost importance as a 

laitance-free surface exposing the clean large aggregate is expected. It is expected that a 

retarder and either mechanical effort or high-pressure water will be required to achieve the 

desired surface.   

 

PS.C.8  FOUNDATIONS FOR STRUCTURES 

Where pad /spot /strip foundations, foundations slabs or pile caps are cast directly against 

the face of the excavations, the volume of concrete measured for payment shall be the 

total volume of concrete placed, or the volume based on the plan dimensions detailed on 

the drawings plus a 100mm allowance for over break on each applicable side whichever is 

the lesser. No formwork to the footing shall be measured when the concrete is cast against 

the face of excavations. 

PS.C.9  BLINDING FOR STRUCTURES 

Add the following to C.8.1: 

Concrete blinding shall extend 100mm all around beyond the horizontal dimensions of all 

formed footings to facilitate placing of the formwork, unless otherwise directed by the 

Engineer. 

In the case of structures where excessive ground water is encountered, the blinding layer 

may extend over the full plan area of the base of the excavation and beyond the edge of 

the foundation where required. 

 

PS.C.10 CURING AND PROTECTION 

Add the following paragraphs to C.5.13: 

Where curing by retention of formwork is used as the only method of curing the concrete, 

it must be left in place for the minimum period but in no instance shall it be less than 7 days 

unless otherwise approved by the Engineer. 

Where a curing compound is used, it shall consist of an approved water based low viscosity 

clear wax emulsion applied in accordance with the manufacturer’s instructions. 
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The materials used for formwork shall take into account properties such as thermal 

insulation and moisture absorption when assessing the suitability of the material, to the 

approval of the engineer. 

 

If impermeable curing membranes are to be used as a curing method, they shall be 

installed at the same time as formwork is removed and no portion of a concrete surface 

may be left unprotected for a period in excess of 2hours. If the surface is an unformed 

finish e.g., top of deck slab, then the surface must be protected immediately by appropriate 

methods approved by the engineer after it is finished, without damage to the surface, since 

it is vulnerable to plastic shrinkage cracking due to high rates of evaporation while the 

concrete is still in a plastic state. Plastic shrinkage and settlement shall not be permitted 

on any of the structural elements since it compromises the durability of the concrete. In 

order to prevent early settlement and shrinkage of the concrete, the concrete placed shall 

be re-vibrated after initial compaction while the concrete is still in a plastic state. Any 

remedial measures shall be as approved in writing by the engineer.  

 

On deck slabs, the top surface shall be cured using the method by constantly spraying the 

entire area of exposed surfaces with water (mist spraying) unless the contractor provides 

a suitable alternative that is accepted by the Engineer. 

 

PS.C.11          PORTLAND BLAST FURNACE CEMENT 

                        Add the following paragraph to C.8.1 

Portland Blast furnace cement may be used in any part or the works except in sewer pipes 

and where high alumina cement (H.A.C.) has been specified.  The Contractor's attention 

is however drawn to the characteristics of concrete made with this material and he shall 

ensure that no excavations containing such concrete are backfilled or structures loaded 

until the concrete being covered or loaded has achieved sufficient strength to withstand 

the imposed loads. 

 

PS.C.12 NEW SABS SPECIFICATION FOR PORTLAND BASED CEMENT 

Add the following paragraph to C.8.1 

The new SABS ENV. 197-1 (adopted in 1996): Cement - composition, specification and 

conformity criteria Part 1: Common Cement, replaces SABS 471 - 1979, SABS 626 - 1971 

and SABS 831 - 1971 in Clause C.2 of Part C : Concrete Work.   

 

 

PS.C.13          DRAINAGE STRIPS 

The unit of measurement shall be the linear metre of drainage strips laced behind the earth 

faces as shown on the drawings. 

The tendered rate shall include full compensation for all material, labour, and equipment 

to supply and install the strips as shown. 
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Unit …………………………metre (m) 

 

 

 

PS.C.14 PERFORATED DRAINAGE PIPES 

Perforated drainage pipes - M65 Netlon drainage pipe Wrapped in Kaymat U34 or similar 

approved.                                                                         

The unit of measurement shall be the linear metre of perforated drainage pipes placed 

behind the earth faces as shown on the drawing. 

The tendered rate shall include full compensation for all material, labour, and equipment 

to supply and install the perforated pipes as shown including the 300mm wide by 50mm 

thick mortar bed under the core. 

Unit …………………………metre (m) 

PS.C.15 PVC PIPES IN STRUCTURES FOR DRAINAGE AND DRAINAGE STRIPS 

PS.C.15.1 PVC PIPES IN STRUCTURES FOR DRAINAGE 

The unit of measurement shall be the linear metre of PVC drainage pipe and diameter as 

indicated on the drawings and as per the items.  

The tendered rate shall include full compensation for all material, labour, and equipment 

to supply and install the pipes as shown on the drawings. 

The rate shall also include correctly setting up the orientation and position of the scupper 

through the deck slab or as directed by the Engineer.  

Unit …………………………metre (m) 

 

PS.C.15.2      DRAINAGE STRIPS 

The unit of measurement shall be the linear metre of drainage strips laced behind the earth 

faces as shown on the drawings.  

The tendered rate shall include full compensation for all material, labour, and equipment 

to supply and install the strips as shown. 

Unit …………………………metre (m)   

 

 

 

PS.C.16 SEALING JOINTS 

The unit of measurement shall be the meter of sealant, seal or waters top of each type 

installed. The tendered rates shall include full compensation for supplying all materials, 

forming or cutting the concrete to required shape and size, all labour, equipment and 

incidentals required for sealing the joint complete in accordance with the prescriptions and 

for all waste materials. 
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PS.C.17 DOWEL GUIDES 

The unit of measurement shall be the number of dowel/guides of 25mm diameter stainless 

steel grade 304. The tendered rate shall include full compensation for supplying all 

materials, including anchor bolts, manufacturing the dowels/guides, transporting, handling 

and storing, and all labour, equipment and incidentals required for installing the 

dowel/guides in between barriers as detailed in construction and tender drawings. 

PS.C.18 FILLED JOINTS 

The unit of measurement shall be the square metre of filled joint calculated from the surface 

area of the joint. The tendered rates shall include full compensation for supplying and 

installing the joint filler and all materials required, all labour and incidentals required for 

completing the filled joint as prescribed. The sealant used in expansion joints between 

parapets/barriers and retaining wall panels shall be a two-component manganese cured 

polysulphide sealant conforming to B.S.4254 of 1967 – Two-part polysulphide-based 

sealant for the building industries, as amended. 

 
 

PS.C.19 SETTLEMENT AND MOVEMENT CONTROL 

The contractor shall fix benchmarks as directed by the engineer or as shown in drawing 

number 49384. The benchmark shall be manufactured from grade 316 stainless steel 

round bar of 10mm diameter and 60mm long. The protruding end shall be rounded to 

remove sharp edges. The benchmark shall be drilled and epoxied 40mm deep into the 

structure as directed by the Engineer. 

 

It shall be the responsibility of the contractor to record the levels of these benchmarks 

weekly during the construction and at least once monthly during the maintenance period 

of the contract. Levels shall be correct to the nearest millimetre and shall be taken with a 

metric staff. A copy of the level results shall be made available to the engineer as soon as 

they have been taken. Check levels may also be requested by the engineer from time to 

time.   

 
PS.C.20  NUMBERS FOR STRUCTURES 

 

The unit of measurement shall be the number of complete numbers formed in concrete. A bridge 

number may consist of a combination of letters and digits e.g., B1988. 

 

The tendered rates shall include full compensation for providing and forming the numbers in 

concrete, and for all material, labour and equipment required in this connection. The Engineer 

shall inform the contractor in writing where the numbers should be formed. The dimension size 

of the fonts are 50mm and 75mm in height. The minimum concrete cover over the steel 

reinforcement behind the numbers shall not be less than the prescribed cover for the structural 

member in question. 
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PS.C.21  LAYER WORKS AND PAVING 

The contractor shall provide all necessary equipment and labour for the layer works, with 

rates inclusive of paving block cutting. The in-situ subsoil shall be excavated to a depth of 

300mm and recompacted in 150mm layers to achieve a density of 93% MOD AASHTO. 

Paving shall be laid on a 25mm thick compacted river sand bed, with dry filler sand and 

cement mix swept and vibrated into the joints, all constructed on a subgrade conforming 

to SANS 1200 MJ. Edges shall be installed on a 100mm thick concrete footing with a 

strength of 25MPa. The paving blocks shall be 60mm thick interlocking tan blocks with a 

compressive strength of 25MPa, manufactured in compliance with SANS 1058:2012. The 

blocks shall be laid in a herringbone pattern with a minimum longitudinal fall of 1% and a 

transverse fall of at least 2%. Paving shall be inspected and resanded after three months 

to ensure durability and performance. 

 

PS.C.22         STEEL – STRUCTURAL WORK 

 

All structural steel members shall be Grade 300W in accordance with SABS 1431 and 

ammendments. 

 

All structural steel members including floor plating shall be hot-dipped galvanised in 

accordance with SABS 763-1998 (and ammendments) using a thickness of zinc coatings for 

heavy duty applications as specified in table 1 of the code. Overcuts on gauge nuts shall be 

carried out as specified in Table 2 of the code. 

 

Welding and testing shall be carried out in accordance with SABS 044 (and associated parts 

and ammendments) and SABS 0167 (and ammendments). 

 

 

PS.C.23         APPLICATION OF FAIRING COAT 

 

 
All surfaces must be clean and free from loose particles, dirt, oil, dust, grease, or any other 

contaminants that could impair adhesion. Cement laitance should be removed through 

appropriate methods such as sandblasting or scabbling to ensure maximum bonding. Any 

existing paints or coatings must be completely stripped off. Defects like blowholes or 

honeycombing should be repaired using a suitable fairing coat or mortar mix, and brick or 

blockwork surfaces should be flush-pointed with the same material. For dry and absorbent 

substrates, pre-wet thoroughly and allow the surface to dry to a ‘saturated surface dry’ (SSD) 

condition before beginning the application. 

 

Apply the fairing coat to the prepared and dampened surface using standard plastering 

techniques with a spatula, trowel, or similar tools. The material may also be applied using air-

driven spray equipment where appropriate. The maximum thickness for a single layer should 
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not exceed 3mm. If the fairing coat is to be overcoated, once the mortar layer has initially 

hardened, create a fine gripping surface comparable to sandpaper by evenly rubbing it down 

with a dry sponge or similar tool. 

 

 

PS.C.24         SUPPLY AND INSTALLATION STREET LIGHTING POLE 

 

 

A fuse box opening 300 mm long × 95 mm wide shall be provided 3 000 mm above the ground line. 

All edges are to be free from burrs and protrusions. The pole dimensions shown shall be increased 

to provide the required modulus of section or, alternatively, interior reinforcing shall be provided, 

should either of these requirements be necessary. Two M6 stainless steel set screw (for earthing 

purposes) shall be fitted adjacent to the stud which is used to fasten the cover plate for the fuse box 

opening.  

 

Alternative shapes of fuse-box openings may be considered but drawings showing full details of the 

proposed alternative arrangements shall be submitted with the bid for approval. 

 

PS.DD EARTHWORKS FOR STRUCTURES 

 

PS.DD.1            EXCAVATION WORKS 

Excavation shall be carried out in accordance with the Departmental Specification Part DD 

- Earthworks for Structures. Full lateral support shall be required where the depth of vertical 

excavations exceed 1.0m. Otherwise the embankments shall be battered back to at least 

1 in 1.5. Full lateral support shall be provided in terms of sheeting, timbering, strutting and 

shoring to ensure the safety of the workmen and to secure any structures, roads or services 

adjacent to the excavations. Excavated material shall be stockpiled on site for later use as 

backfill material unless directed otherwise by an engineer.  No material shall be taken to 

spoil unless the Engineer shall have issued written approval. The measurement shall be 

the cubic metre (m3) of excavated material. Excavation measurements for structures are 

measured to the neat dimensions of the foundation in plan as if excavated with vertical 

sides. An extra over measurement for rock/bedrock shall only be allowed should blasting 

or the use of explosives be utilized which an item in the BOQ has been provided. Where 

the sides of footings are specified as being cast against rock, the excavation overbreak 

outside the neat foundation dimensions shall be made up in concrete and tenderers shall 

make allowance for this in their excavation or concrete rates. The backfilling and 

compaction shall be done with due regard to Clauses DD.5.6 and DD.8.3.  Compaction is 

to be 95% Mod. AASHTO in layers of no deeper than 300mm. All excavated material is to 

be stockpiled on site for future use. Loose patches or patches of unsuitable material shall 

be remedied in accordance with the instructions by the engineer. 
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PS.DD.2 COFFERDAMMING AND DEWATERING 

A sum item has been provisionally included in the Bill of Quantities should the systems be 

required. The drainage measures, except for pumping, shall be maintained until backfilling 

is complete. Pumping may be interrupted at various stages of construction with prior 

approval with an engineer. Any draining or pumping of water shall be done in a manner as 

will preclude the concrete or materials or any part thereof from being carried away. 

Tenderers shall make allowances in their tendered rates for the design, installation and 

removal on completion of any cofferdamming, protection works, river diversions and 

dewatering as is required. 

PS.DD.2.1           Cofferdams 

Before starting with construction, the Contractor shall submit drawings to the 

Engineer, which show details of cofferdams and method of construction, for his 

information. All risks related to such cofferdams, including the risk of flooding, shall 

remain exclusively with the Contractor 

PS.DD.2.2           Excavation support systems 

The Contractor shall provide complete details of proposed shoring systems or temporary 

earth retaining systems including a design details for any location where the relevant 

system is required. All excavations are to be under the supervision of the qualified and 

experience site personnel. 

 

 

PS.DD.3 CEMENT STABILISED BACKFILL 

Where indicated on the drawings or directed by an engineer, backfill material shall be 

stabilised by addition of 2 packets of cement per cubic metre (m3) of backfill (approximately 

1:25 mix by volume). In order to produce a homogeneous mixture the backfill material shall 

either be mixed using a suitable mixer or mixed by hand before placing. Sufficient water 

must be added without saturating the mixture to achieve uniform mixing and compaction. 

Processing, placing and compaction must be completed within a period of 6 hours from the 

time the cement is first added to the material. 

The unit of measurement shall be the cubic metre (m³) and shall be measured Extra Over 

to item DB.8.5 ‘Excavation and Backfilling.’ The unit rate for cement stabilisation of the 

backfill shall also include for - 

a) The supply of cement 

b) All mixing and processing of the backfill material; and 

c) Complying with a time restriction of 6 hours. 

 

PS.DD.4 STOCKPILE 

No extra over stockpile handling fee shall be payable over and above the item provided in 

the Bill of Quantities (BOQ). The tenderer shall include in the bulk earthworks rates, any 

costs that he could incur as a result of stockpiling material on site. The stockpile area shall 

be identified in consultation with an engineer 
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PS.DD.5 OVERHAUL 

Notwithstanding the requirements of Clause F.8.1 and Clause F.8.2, no additional payment 

shall be made for haulage.  The rates tendered for items in Part F of the Bill of Quantities 

shall include the cost of haulage. 

 

PS.DD.6 TOLERANCES 

Clause DD.6 of the Departmental Specifications shall be amended to read as follows: 

  The allowable tolerances shall be: 

(a) The design angle ± 2 degrees for the angle of the cut or fill slope 

(b) Not less than the design width, nor more than 300 mm greater than the design 

width for the transverse horizontal embankment width at any level, and 

(c) the layer thickness ±20mm for topsoil 

(d) for the formation, the Contractor will be required to place level pegs in a grid 

formation at intervals of 10m and elevation tolerances shall be taken on a section 

of the works. 

The standard deviation for the differences between the actual and design levels shall not 

be greater than 10mm. 

 

PS.DD.7 REINSTATEMENTS 

The excavated area is to be reinstated to its original state or better. The soil is to be 

replaced in layers not exceeding 300mm lifts. The backfilling and compaction shall be 

carried out in accordance with the provisions of Clauses DD.5.6 and DD.8.3. of 

Departmental specifications.  Compaction shall be as specified in construction drawings, 

as directed by an engineer or to 95% Mod. AASHTO where not specified. 

 

PS.DD.8 TEMPORARY WORKING PLATFORM 

 

a) Work on, over, in or adjacent to watercourses 

The contractor shall make allowance for a temporary working platform across the stream bed for the 

staging for the deck. The contractor shall be responsible for any damage to the falsework by flooding 

and shall take appropriate steps to manage any risk caused by flooding. The flow of the stream and 

conservation of marine and freshwater life shall be maintained at all times in accordance with the 

EMPr. 

Special authorization may be required in terms of applicable legislation for undertaking certain 

water use activities. These activities may include impeding or diverting flow of water in a 

watercourse or altering bed, banks, course or characteristics of a watercourse, pollution of water 
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resources or the use of naturally occurring water for construction activities. These requirements 

shall be specified in the project related Environmental Management Programme. 

 

b)  Access requirement 

As far as reasonably possible, the Contractor shall use existing access paths, tracks and roads to 

access the construction site to reduce impact thereof. Where no access exists, the Contractor shall 

take cognizance of   sensitive areas (e.g. surface water, natural vegetation, steep banks, etc.) when 

determining location of access. 

 

c)   Erosion and sedimentation prevention 

The Contractor shall exercise sedimentation and erosion control to the satisfaction of the Engineer. 

The Contractor shall protect areas susceptible to erosion by installing the necessary temporary and 

permanent drainage works. The Contractor shall implement measures to prevent migration of fill 

material from works to existing water bodies. 

 

 

         d)   Water quality requirements 

The Contractor shall, if required by the project specification, undertake water quality       

measurements of the river.  

 

        e)   Wastewater requirements 

         The Contractor shall prevent pollution of surface or groundwater 

 

f)   Method Statements 

Method statements shall be prepared and submitted to the Engineer for prior approval for each 

facet of the work at the start of construction.  

The onus lies with the Contractor to ensure that the information is gathered and  associated 

activities are completed expeditiously. 

No permanent works shall commence until the Engineer’s approval has been  obtained. 

 

g)   Measurement and Payment 

The rate of measurement shall include all necessary items for the establishment, maintenance, and 

removal of the temporary working platform on completion. 75% of this Sum shall be paid on 

installation and the remaining 25% on removal at completion. 

 

PS.F  PROTECTION WORKS 
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PS.F.1  Topsoiling 

 

PS.F.1.1 Materials 

 

The soil shall be loamy with a well-defined crumb structure, neither too sandy nor too clayey.  

It shall contain evidence of fibrous plant roots and shall be free from perennial weed root 

stocks, stone, glass, metallic and plastic substances. 

The imported topsoil shall be obtained from a source approved by the Director: Parks. 

A 1 kg sample of the topsoil shall be submitted for approval to the Engineer 4 weeks before 

the topsoiling operation commences. 

 

PS.F.1.2 Measurement and Payment 

 

The unit of measurement shall be the square metre (m²).  Further to Clause F.8.1 and F.8.2, 

the rate shall include for the purchase, supply, transport, mixing, distributing, spreading, 

trimming and finishing of the topsoil and compost mixture. 

 

PS.F.2  Overhaul 

 

Notwithstanding the requirements of Clause F.8.1 and Clause F.8.2, no additional payment 

shall be made for haulage.  The rates tendered for items in Part F of the Bill of Quantities shall 

include the cost of haulage. 

 

PS.F.3  Gabion Baskets 

 

Materials and construction shall be as is specified in Clause F.5.5 and F.6.3, and 

measurement and payment as is specified in Clause F.8.6 of the Standard Engineering 

Specification. 

 

Box gabions shall consist of rectangular units, fabricated from a double-twist, hexagonal mesh 

of soft annealed zinc coated wire with a PVC sleeve.  The quality of the wire and zinc coating 

shall meet all the requirements of SABS 1200 D.K. specifications.  The mesh panels shall be 

reinforced at all the edges with wires of a larger diameter than that used for manufacturing the 

mesh.  Prior to filling the boxes with stone, the boxes may be divided into cells by fitting 

diaphragms to make assembly and erection simpler.  

 

All wire used for fabrication of the mesh and the lacing, bracing and connecting of cages shall 

be mild steel conforming to S.A.B.S. 675 with a Class A zinc coating or equivalent and, in 

additions, shall be plastic coated. The zinc coating shall have a mass per unit area at least 

equal to the value tabulated below. 
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Table 1 : Minimum Mass of Zinc Coating 

 

Nominal Diameter of Wire Minimum Mass of Zinc Coating 

per Unit Area g/m2 Over mm Up to and Including mm 

1.8 2.24 240 

2.24 2.72 260 

2.72 3.55 275 

 

 

PS.F.3.1 Mesh 

 

The wire shall be machine woven into an hexagonal mesh, the joints being formed by twisting 

each pair of wires through not less than one and a half turns. 

 

 

PS.F.3.2 Woven Cages 

 

The gabion mesh shall be supplied cut, selvedge and ready for folding into a rectangular cage 

complete with lid, and panels, and diaphragms dividing the cage into compartments. 

All panel edges which are required to be laced on site shall be selvedge. Selvedge wires shall 

be woven integrally with the mesh, except at cut ends where they shall be tightly bound to the 

cut wire. 

Sufficient plastic-coated galvanised wire for lacing, bracing and connecting shall be supplied 

with the gabion cages to complete all the wiring operations that are necessary for the assembly 

and installation of the cages. 

 

 

PS.F.3.3 Rock Fill 

 

The rock fill shall consist of clean, hard un-weathered rock fragments free from fissures and 

flaking, fragments free from fissures and flaking. 
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C3.5: CONTRACT AND STANDARD DRAWINGS 

 

C3.5.1 CONTRACT DRAWINGS / DETAILS 

 

Structural Works: It details all the Structural Works for the Contract.  

  Drawing No. 49385 

 

 

   

Sheet Description Drawing No. 

01 General Arrangement, Locality Plan, Sections 

and Elevation of Bridge 

49385 

 

 

C3.5.2 STANDARD DRAWINGS 

 

None. 
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C3.6: ANNEXURES 

C3.6.1 Returnable Checklist 

 
 

Tenderers Returnables Checklist ✓ 

Company Specifics 

1 Certificate of Attendance at Clarification Meeting  

2 Certificate of Authority  

Entity Specific – (to submit a copy for each partner in a Joint Venture if applicable) 

3 Compulsory Enterprise Questionnaire  

4 General Enterprise Information  

5 Tax Compliance Status PIN / Tax Clearance Certificate  

6 Contractor's Health and Safety Declaration  

7 MBD4 : Declaration of Interest  

8 MBD5 : Declaration For Procurement Above R10 Million (if applicable)  

9 MBD6.1 : Preference Points Claim Form ITO the Preferential Regulations  

10 MBD8 : Declaration of Bidder’s Past SCM Practices  

11 MBD9 : Certificate of Independent Bid Determination  

12 Confirmations, Authorities, Certifications, Acknowledgements and Signatures  

Eligibility  

13 Declaration of Municipal Fees  

14 Registration with Compensation Commissioner  

15 CSD Registration Report  

16 Verification of CIDB registration and status  

17 Experience of Tenderer  

18 Letter of good standing  

Contractual 

19 Joint Venture Agreements (if applicable)   

20 Record of Addenda to Tender Documents  

21 Amendments, Qualifications and Alternatives  

22 Form of Offer  

23 Data to be provided by contractor (C1.2.2.2)  

24 Bill of Quantities  

Additional Documents 

25 Company financials (audited)  

26 Company registration  

27 Company registration certificate  

28 Letter of authority to sign  

29 Letter of intent to provide surety  

30 CSD registration report  

31 Quality Management System  

32 BEE Status/Level (including a consolidated BEE Status/Level for Joint Venture, if applicable)  
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PART C4: SITE INFORMATION 

C4.1  LOCALITY PLAN 

   

 

 

C4.2  CONDITIONS ON SITE 

From the visual inspection, the river embankments comprise sandy silts, with slightly 

weathered dark grey Tillite outcropping within the river.  

 

The fact that the site is underlain by hard rock tillite implies that no immediate problems 

with respect of an active founding medium and long term settlement are envisaged. It is 

envisaged the columns are founded on pad footings designed and sized for the structural 

loads. The foundation should be founded a minimum of 500mm into the tillitte bedrock. 

The use of shear pins socketed into the foundation base and the bedrock should also be 

considered. 

 

All assessment and recommendations will need to be confirmed following a detailed 

geotechnical investigation. 

 

C4.3  TEST RESULTS 

  There are no specific test results. 

 

29°59'19.49"S 30°53'17.85"E 


