

ELECTRICAL SERVICES - RAMOTSHERE MOILOA LOCAL MUNICIPALITY
HIGH MAST LIGHTS - WARD 14

Item No.	Payment Refers	Item Description	UNIT	QUANTITY	RATE	AMOUNT RANDS/CENTS
SCHEDULE 1 PRELIMINARY AND GENERAL						
1		CONSTRUCTION & MACHINERY EQUIPMENT				
		THE TOTAL PRICE FOR THE SUPPLY, MAINTENANCE AND REMOVAL ON COMPLETION OF THE WORK OF ALL CONSTRUCTION MACHINERY WHICH MAY BE REQUIRED FOR THE ERECTION OF THE EQUIPMENT	SUM	1		
2		CAMPING SITE, STORES & TOILETS				
		TOTAL PRICE FOR THE ACQUIRING AND FENCING OF A CONSTRUCTION SITE AS SPECIFIED AND THE ERECTION OF TEMPORARY ACCOMMODATION FOR EMPLOYEES. THE MAINTENANCE OF THE SITE AND THE REMOVAL AND CLEARING OF THE SITE ON COMPLETION OF THE PROJECT. THE STORING, GUARDING AND PROTECTION OF ALL MATERIAL AND EQUIPMENT SHALL BE INCLUDED	SUM	1		
3		INSURANCE OF THE WORKS				
		THE TOTAL COST OF THE INSURANCE OF THE WORKS IN ACCORDANCE WITH THE GENERAL CONDITIONS OF CONTRACT. (CONTRACTORS SITE CAMP AND MATERIAL INSURANCE)	SUM	1		
4		COMPLIANCE WITH ALL STATUTORY RIGHTS				
		TOTAL PRICE TO COMPLY WITH ALL LAWS, ORDINANCES, ETC. AS SPECIFIED.	SUM	1		
5		GENERAL LIABILITIES				
		TOTAL PRICE FOR ALL GENERAL LIABILITIES AND ITEMS NOT SPECIFIED PROVIDED ELSEWHERE, BUT NECESSARY FOR THE SATISFACTORY COMPLETION OF THE PROJECT. (CONTRACTORS INDEMNITY INSURANCE)	SUM	1		
6		CLEARING OF SITE				
		ALLOW FOR CLEARING OF SITE, REMOVAL OF RUBBISH, SCRAP MATERIAL ETC. ON COMPLETION OF THE PROJECT.	SUM	1		
7		CO-OPERATION				
		ALLOW FOR ALL CO-OPERATION AND PROGRAMMING WITH OTHER PARTIES WHO MAY BE WORKING ON THE SITE.	SUM	1		
8		CLIMATE CONDITIONS				
		ALLOW FOR EXPENSES WHICH MAY OCCUR DUE TO RAIN OR OTHER CLIMATIC CONDITIONS. (TENDERERS MUST CONSULT WITH THE WEATHER BURO ON AVERAGE AND EXPECTED CLIMATIC CONDITIONS AT THE SITE, SINCE THE COMPLETE DATE OF THE CONTRACT CANNOT BE EXTENDED.)	SUM	1		
TOTAL CARRIED FORWARD						

ELECTRICAL SERVICES - RAMOTSHERE MOILOA LOCAL MUNICIPALITY

HIGH MAST LIGHTS - WARD 14

Item	Payment	Item Description	AMOUNT TENDERED			
No.	Refers		UNIT	QUANTITY	RATE	AMOUNT RANDS/CENTS
SCHEDULE 1 (CONTINUE)						
PRELIMINARY AND GENERAL						
-/BROUGHT FORWARD FROM PAGE 1						
9		DEMARICATION				
		ALLOW FOR ALL LABOUR AND MATERIAL FOR THE DEMARICATION OF THE WORKS WHERE NECESSARY.	SUM	1		
10		STAMPS				
		ALLOW FOR ALL STAMPS FOR THE CONTRACT SURETIES. (LEGAL CERTIFICATION AND ISSUING OF DOCUMENTS)	SUM	1		
11		COSTS - GENERAL				
		(A) LOADING AND OFF-LOADING OF MATERIALS ON SITE	SUM	1		
		(B) SETTING OUT OF WORKS	SUM	1		
		(C) PROGRAMMING OF WORK AND CASH FLOW	SUM	1		
		(D) DRAWINGS AND MANUALS OF STRUCTURES AND EQUIPMENT THAT WILL BE USED / INSTALLED - (3 SETS)	SUM	1		
		(E) AS-BUILT DRAWINGS OF STRUCTURES AND EQUIPMENT THAT HAS BEEN USED - (3 SETS)	SUM	1		
		(F) TESTING AND COMMISSIONING OF COMPLETE WORKS	SUM	1		
		(G) INSPECTION AND HANDING OVER	SUM	1		
12		COSTS ADMINISTRATIVE				
		(A) SITE PERSONNEL	SUM	1		
		(B) SUPERVISORY STAFF	SUM	1		
		(C) GUARDS	SUM	1		
		(D) TRANSPORT	SUM	1		
		(E) INSURANCE	SUM	1		
		(F) COST OF GUARANTEES	SUM	1		
		(G) FINANCING OF RETENTION	SUM	1		
		(H) RUNNING COSTS, EG TELEPHONE, ELECTRICITY ETC	SUM	1		
		(I) OTHER (SPECIFY):	SUM	1		
		(J) CLO	MONTH	4	R 5,000.00	R 20,000.00
		(K) PROJECT STEERING COMMITTEE	MONTH	4	R 5,000.00	R 20,000.00
TOTAL CARRIED FORWARD						
						R
BOQ PAGE NUMBER 2						