

ITEM	DESCRIPTION	PRICE		
2.1	Stage Fees & Services			
2.1.1	Stage 1: Project Initiation and Briefing	R		
2.1.2	Stage 2: Concept and Feasibility	R		
2.1.3	Stage 3: Design Development	R		
2.1.4	Stage 4: Tender Documentation and Procurement	R		
2.1.5	Stage 5: Construction Documentation and Management	R		
2.1.5.1	Site Monitoring (Level 3) Monthly rate = R..... Estimated duration of 18 months to be carried forward to price	R		
2.1.6	Stage 6: Project Close-out	R		
2.2	Miscellaneous			
2.2.1	Specialist Studies/ Investigations (Provisional Sum)	R 3 000 000.00		
2.2.2	Handling expenses and profit in respect of item 2.2.1	 % R		
		Quantity (hrs)	Rate (Rand)	Amount (Rand)
2.2.3	Hourly rate for Pavement Engineer for ad hoc additional services	100		
2.2.4	Hourly rate for Project Manager for ad hoc additional services	100		
2.2.5	Hourly rate for Safety Agent for ad hoc additional services	100		
2.2.6	Hourly rate for Quantity Surveyor for ad hoc additional services	100		
2.3	Subtotal	R		
2.4	Disbursements @ 5% of (2.3) subtotal	R		
2.5	Contingencies @ 10% of (2.3) subtotal	R		
2.6	Total of items (2.3 + 2.4 + 2.5)	R		
3	Contract Skills Development Goal (CSDG)			
3.1	Minimum Contract Skills Development Goal (CSDG) – Lumpsum	R		
4.1	SUBTOTAL exclusive of VAT (2.6 +3.1)	R		
4.2	Value-Added Tax 15% (VAT) (4.1)	R		
4.3	TOTAL inclusive of VAT (Export to form of offer C1.1)	R		