

APPOINTMENT OF A SERVICE PROVIDER FOR THE DESIGN, MANUFACTURE, DELIVERY, OFF-LOAD, INSTALLATION, TEST AND COMMISSIONING, TRAINING AND MAINTENANCE OF ROLLING STOCK MOBILE WHEEL LATHE MACHINE FOR PRASA NEW TRAINS



MOBILE WHEEL LATHE MACHINE PRICING SCHEDULE

APPOINTMENT OF A SERVICE PROVIDER FOR THE
DESIGN, MANUFACTURE, DELIVERY, OFF-LOAD,
INSTALLATION, TEST AND COMMISSIONING, TRAINING
AND MAINTENANCE OF ROLLING STOCK MOBILE WHEEL
LATHE MACHINE FOR PRASA NEW TRAINS

APPOINTMENT OF A SERVICE PROVIDER FOR THE DESIGN, MANUFACTURE, DELIVERY, OFF-LOAD, INSTALLATION, TEST AND COMMISSIONING, TRAINING AND MAINTENANCE OF ROLLING STOCK MOBILE WHEEL LATHE MACHINE FOR PRASA NEW TRAINS



NO.	TASK DESCRIPTION	UNIT	QTY	RATE	AMOUNT (EXCL. VAT)
1	DESIGN, MANUFACTURING AND FACTORY ACCEPTANCE TESTING				
1.1	Design	Sum	1	R	R
1.2	Manufacturing of all 3 units	Unit	3	R	R
1.3	Factory Acceptance Testing for four (4) PRASA Engineers. NB: The costs of PRASA Engineers for travelling, accommodation and meals at the manufacturing factory shall be the responsibility of the Service provider.	Sum	1	R	R
	Sub-Total 1			R	

NO.	TASK DESCRIPTION	UNIT	QTY	RATE	AMOUNT (EXCL. VAT)
2	DELIVERY, OFF-LOADING, INSTALLATION, TEST AND COMMISSIONING AND TRAINING AT BRAAMFONTEIN DEPOT (GAUTENG PROVINCE)				
2.1	Transportation and Delivery to Braamfontein (Johannesburg) depot	Sum	1	R	R
2.2	Installation of the unit	Sum	1	R	R
2.3	Test and Commissioning of the unit	Sum	1	R	R
2.4	Training: 3 Operators (Beginner and Intermediate Levels) + 3 Maintenance personnel	Sum	1	R	R
2.5	Maintenance Support/Schedule for 36 Months	Month	36	R	R
	Sub-Total 2			R	

NO.	TASK DESCRIPTION	UNIT	QTY	RATE	AMOUNT (EXCL. VAT)
3	DELIVERY, OFF-LOADING, INSTALLATION, TEST AND COMMISSIONING AND TRAINING AT DURBAN YARD DEPOT (KWAZULU-NATAL PROVINCE)				
3.1	Transportation and Delivery to Durban Yard depot	Sum	1	R	R
3.2	Installation of the unit	Sum	1	R	R
3.3	Test and Commissioning of the unit	Sum	1	R	R

APPOINTMENT OF A SERVICE PROVIDER FOR THE DESIGN, MANUFACTURE, DELIVERY, OFF-LOAD, INSTALLATION, TEST AND COMMISSIONING, TRAINING AND MAINTENANCE OF ROLLING STOCK MOBILE WHEEL LATHE MACHINE FOR PRASA NEW TRAINS



3.4	Training: 3 Operators (Beginner and Intermediate Levels) + 3 Maintenance personnel	Sum	1	R	R
3.5	Maintenance Support/Schedule for 36 Months	Month	36	R	R
	Sub-Total 3			R	

NO.	TASK DESCRIPTION	UNIT	QTY	RATE	AMOUNT (EXCL VAT)
4	DELIVERY, OFF-LOADING, INSTALLATION, TEST AND COMMISSIONING AND TRAINING AT SALT RIVER DEPOT (WESTERN CAPE PROVINCE)				
4.1	Transportation and Delivery to Salt River (Cape Town) depot	Sum	1	R	R
4.2	Installation of the unit	Sum	1	R	R
4.3	Test and Commissioning of the unit	Sum	1	R	R
4.4	Training: 3 Operators (Beginner and Intermediate Levels) + 3 Maintenance personnel	Sum	1	R	R
4.5	Maintenance Support/Schedule for 36 Months	Month	36	R	R
	Sub-Total 4			R	

NO.	TASK DESCRIPTION	AMOUNT
5	OVERALL SCOPE OF WORK FOR THE TENDER	
5.1	Sub-Total 1: Design, Manufacturing and Factory Acceptance Testing	R
5.2	Sub-Total 2: Delivery, Off-Loading, Installation, Test and Commissioning, Training and Maintenance at Braamfontein (Johannesburg) Depot	R
5.3	Sub-Total 3: Delivery, Off-Loading, Installation, Test and Commissioning, Training and Maintenance at Durban Yard Depot	R
5.4	Sub-Total 4: Delivery, Off-Loading, Installation, Test and Commissioning, Training and Maintenance at Salt River (Cape Town) Depot	R
	VALUE ADDED TAX (VAT) @ 15%	R
	TENDER SUM / OVERALL TOTAL	R